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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0372018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   38-1894432     IAFRATE, ANGELO CONSTRUCTION                      IRREGULAR BID        $  1,897,485.15     100.0000%
   2   35-1698047     GRADEX, INC.                                      AWARD                $  1,916,737.29     101.0146%
   3   35-1875662     CRIDER & CRIDER, INC.                                                  $  1,964,044.15     103.5077%
   4   35-1111003     WHITE CONSTRUCTION, INC.                                               $  2,395,301.92     126.2356%
====================================================================================================================================
                                          |(1) 38-1894432              |(2) 35-1698047              |(3) 35-1875662
                                          |IAFRATE, ANGELO CONSTRUCTION|GRADEX, INC.                |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1500.00000      27000.00|    1800.00000      32400.00|    1350.00000       24300.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   50000.00000      50000.00|   35000.00000      35000.00|   50000.00000       50000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   92500.00000      92500.00|   90000.00000      90000.00|   95000.00000       95000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   40000.00000      40000.00|   38000.00000       38000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-93615              8341.000  m2  |       4.00000      33364.00|       6.50000      54216.50|       3.50000       29193.50
  CONCRETE, REMOVE                        |                            |                            |
0006 203-02000             42600.000  m3  |       5.50000     234300.00|       5.90000     251340.00|       6.70000      285420.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070             59420.000  m3  |       6.25000     371375.00|       5.90000     350578.00|       5.70000      338694.00
  BORROW                                  |                            |                            |
0008 203-06499              7690.000  m2  |       2.50000      19225.00|       6.50000      49985.00|       4.50000       34605.00
  SUBGRADE TREATMENT                      |                            |                            |
0009 205-06931               173.000  Mg  |      60.00000      10380.00|      21.00000       3633.00|      25.00000        4325.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 205-06936               177.000  Mg  |      40.00000       7080.00|      21.00000       3717.00|      50.00000        8850.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0011 211-02050              5100.000  m3  |      15.00000      76500.00|      20.00000     102000.00|      10.00000       51000.00
  B BORROW                                |                            |                            |
0012 211-02060              2355.000  m3  |      20.00000      47100.00|      20.00000      47100.00|      29.00000       68295.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-04075                34.000  Mg  |      50.00000       1700.00|      42.00000       1428.00|      27.00000         918.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0014 303-52308              3967.000  Mg  |      25.00000      99175.00|      17.00000      67439.00|      13.50000       53554.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1894432              |(2) 35-1698047              |(3) 35-1875662
                                          |IAFRATE, ANGELO CONSTRUCTION|GRADEX, INC.                |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-06264                        LUMP|    5000.00000       5000.00|    4300.00000       4300.00|    4000.00000        4000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0016 402-05468              3046.000  Mg  |      43.00000     130978.00|       5.00000      15230.00|      47.00000      143162.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05470              1524.000  Mg  |      42.00000      64008.00|      43.76000      66690.24|      45.00000       68580.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0018 402-05474              2207.000  Mg  |      45.00000      99315.00|      48.00000     105936.00|      50.00000      110350.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               782.000  Mg  |      60.00000      46920.00|      65.27000      51041.14|      67.00000       52394.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               597.000  Mg  |      52.00000      31044.00|      55.85000      33342.45|      57.00000       34029.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0021 404-05511              3315.000  m2  |       2.00000       6630.00|       2.41000       7989.15|       2.50000        8287.50
  SEAL COAT, 2                            |                            |                            |
0022 405-05517                 6.500  Mg  |     500.00000       3250.00|     615.00000       3997.50|     630.00000        4095.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                10.500  Mg  |     600.00000       6300.00|     712.00000       7476.00|     730.00000        7665.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01626                 1.000  EACH|    1700.00000       1700.00|    1712.00000       1712.00|    1750.00000        1750.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0025 601-06037                 1.000  EACH|     700.00000        700.00|     642.00000        642.00|     650.00000         650.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-94689                 5.000  EACH|    2100.00000      10500.00|    2354.00000      11770.00|    2400.00000       12000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               596.265  m   |      30.00000      17887.95|      33.00000      19676.75|      33.00000       19676.75
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 610-05527               113.000  Mg  |     150.00000      16950.00|     123.00000      13899.00|     125.00000       14125.00
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 3.000  EACH|     200.00000        600.00|     171.00000        513.00|     175.00000         525.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06490                35.000  EACH|     100.00000       3500.00|     128.00000       4480.00|     130.00000        4550.00
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                17.000  EACH|     500.00000       8500.00|     471.00000       8007.00|     480.00000        8160.00
  MONUMENT, B                             |                            |                            |
0032 615-06510                 2.000  EACH|     400.00000        800.00|     375.00000        750.00|     385.00000         770.00
  MONUMENT, C                             |                            |                            |
0033 616-02320              3662.000  m2  |       2.00000       7324.00|       1.37000       5016.94|       2.25000        8239.50
  GEOTEXTILES                             |                            |                            |
0034 616-06405              2305.000  Mg  |      30.00000      69150.00|      22.35000      51516.75|      23.00000       53015.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1894432              |(2) 35-1698047              |(3) 35-1875662
                                          |IAFRATE, ANGELO CONSTRUCTION|GRADEX, INC.                |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-01004                 1.000  EACH|     500.00000        500.00|     894.00000        894.00|     900.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 3.500  Mg  |     500.00000       1750.00|     647.00000       2264.50|     665.00000        2327.50
  FERTILIZER                              |                            |                            |
0037 621-06548                11.000  kg  |      40.00000        440.00|      53.00000        583.00|      54.00000         594.00
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06553               615.000  kg  |       7.00000       4305.00|       6.82000       4194.30|       7.00000        4305.00
  SEED MIXTURE, R                         |                            |                            |
0039 621-06557               145.000  kg  |      12.00000       1740.00|       8.00000       1160.00|       8.00000        1160.00
  SEED MIXTURE, T                         |                            |                            |
0040 621-06565                22.000  Mg  |     200.00000       4400.00|     494.00000      10868.00|     500.00000       11000.00
  MULCHING MATERIAL                       |                            |                            |
0041 621-06567               254.000  kL  |       1.00000        254.00|       0.60000        152.40|       0.60000         152.40
  WATER                                   |                            |                            |
0042 621-06575             14036.000  m2  |       3.00000      42108.00|       3.94000      55301.84|       3.65000       51231.40
  SODDING, NURSERY                        |                            |                            |
0043 715-05019               152.000  m   |     200.00000      30400.00|     190.00000      28880.00|     410.00000       62320.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0044 715-05048              1700.000  m   |      10.00000      17000.00|       9.65000      16405.00|       7.00000       11900.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0045 715-05053               115.000  m   |      25.00000       2875.00|      33.00000       3795.00|      35.00000        4025.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0046 715-05128                30.000  m   |     700.00000      21000.00|     330.00000       9900.00|     345.00000       10350.00
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0047 715-05169                73.000  m   |     130.00000       9490.00|      96.00000       7008.00|      90.00000        6570.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0048 715-06004                 2.000  EACH|     750.00000       1500.00|    1860.00000       3720.00|    3000.00000        6000.00
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0049 715-44276               400.000  m   |      25.00000      10000.00|      12.00000       4800.00|      14.00000        5600.00
  PIPE, PVC, PERF., 100 mm WITH GEOTEXTILE|                            |                            |
0050 715-46005                 8.000  EACH|     500.00000       4000.00|     450.00000       3600.00|     300.00000        2400.00
  PIPE END SECTION, 375 mm                |                            |                            |
0051 715-46040                 6.000  EACH|    1000.00000       6000.00|    1000.00000       6000.00|     600.00000        3600.00
  PIPE END SECTION, 900 mm                |                            |                            |
0052 718-06529                32.000  EACH|     500.00000      16000.00|     550.00000      17600.00|     750.00000       24000.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0053 718-06531                 3.000  EACH|     500.00000       1500.00|     660.00000       1980.00|    1300.00000        3900.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0054 718-06532              1680.000  m   |       1.00000       1680.00|       2.50000       4200.00|       1.00000        1680.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1894432              |(2) 35-1698047              |(3) 35-1875662
                                          |IAFRATE, ANGELO CONSTRUCTION|GRADEX, INC.                |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 718-52610               340.000  m3  |      35.00000      11900.00|      37.00000      12580.00|      57.00000       19380.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0056 718-99153              3130.000  m2  |       2.00000       6260.00|       1.00000       3130.00|       2.00000        6260.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0057 801-04308                13.000  EACH|     200.00000       2600.00|     615.00000       7995.00|     340.00000        4420.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06203              2880.000  m   |       1.00000       2880.00|       0.70000       2016.00|       0.33000         950.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0059 801-06606                34.000  EACH|     150.00000       5100.00|     263.00000       8942.00|     130.00000        4420.00
  BARRICADE, IIIB                         |                            |                            |
0060 801-06625                24.000  EACH|     100.00000       2400.00|     100.00000       2400.00|     100.00000        2400.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                38.000  EACH|     150.00000       5700.00|    3160.00000     120080.00|     120.00000        4560.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06775                        LUMP|   30000.00000      30000.00|   10000.00000      10000.00|   45000.00000       45000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0064 802-76035                 9.960  m2  |     170.00000       1693.20|     152.00000       1513.92|     150.00000        1494.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 808-06703              2535.000  m   |       1.00000       2535.00|       1.18000       2991.30|       1.00000        2535.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0066 808-75245              1435.000  m   |       1.00000       1435.00|       1.18000       1693.30|       1.00000        1435.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0067 808-75290                92.000  m   |       5.00000        460.00|      12.85000       1182.20|      10.00000         920.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0068 808-75297                 8.500  m   |      10.00000         85.00|      14.00000        119.00|      11.00000          93.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0069 808-75320                 2.000  EACH|      90.00000        180.00|      75.00000        150.00|      53.00000         106.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0070 808-75325                 1.000  EACH|     130.00000        130.00|     100.00000        100.00|      75.00000          75.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0071 808-75998                75.000  EACH|      26.00000       1950.00|      32.00000       2400.00|      45.00000        3375.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0072 808-92027               905.000  m   |       4.00000       3620.00|       4.00000       3620.00|       2.20000        1991.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 38-1894432              |(2) 35-1698047              |(3) 35-1875662
                                          |IAFRATE, ANGELO CONSTRUCTION|GRADEX, INC.                |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 204-02290                 1.000  EACH|    5000.00000       5000.00|    1000.00000       1000.00|    1800.00000        1800.00
  SETTLEMENT PLATE                        |                            |                            |
0074 802-05701                64.500  m   |      30.00000       1935.00|       2.05000        132.23|      30.00000        1935.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0075 802-76025                 3.720  m2  |     160.00000        595.20|     161.00000        598.92|     165.00000         613.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0076 601-94236                 2.000  EACH|     750.00000       1500.00|    1285.00000       2570.00|    1300.00000        2600.00
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0077 601-02206                45.720  m   |      40.00000       1828.80|     118.00000       5394.96|     120.00000        5486.40
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
     SECTION TOTALS                       |             $  1,897,485.15|             $  1,916,737.29|                $  1,964,044.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,897,485.15|             $  1,916,737.29|                $  1,964,044.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |                            |
                                          |WHITE CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1500.00000      27000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   25000.00000      25000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  114050.00000     114050.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   85000.00000      85000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-93615              8341.000  m2  |       6.45000      53799.45|                            |
  CONCRETE, REMOVE                        |                            |                            |
0006 203-02000             42600.000  m3  |       8.78000     374028.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070             59420.000  m3  |       8.34000     495562.80|                            |
  BORROW                                  |                            |                            |
0008 203-06499              7690.000  m2  |       6.00000      46140.00|                            |
  SUBGRADE TREATMENT                      |                            |                            |
0009 205-06931               173.000  Mg  |      75.00000      12975.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 205-06936               177.000  Mg  |      44.65000       7903.05|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0011 211-02050              5100.000  m3  |      16.00000      81600.00|                            |
  B BORROW                                |                            |                            |
0012 211-02060              2355.000  m3  |      27.16000      63961.80|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-04075                34.000  Mg  |      39.35000       1337.90|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0014 303-52308              3967.000  Mg  |      15.82000      62757.94|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 401-06264                        LUMP|    4000.00000       4000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0016 402-05468              3046.000  Mg  |      42.60000     129759.60|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05470              1524.000  Mg  |      40.90000      62331.60|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0018 402-05474              2207.000  Mg  |      44.90000      99094.30|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               782.000  Mg  |      61.00000      47702.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               597.000  Mg  |      52.20000      31163.40|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |                            |
                                          |WHITE CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 404-05511              3315.000  m2  |       2.25000       7458.75|                            |
  SEAL COAT, 2                            |                            |                            |
0022 405-05517                 6.500  Mg  |     575.00000       3737.50|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                10.500  Mg  |     665.00000       6982.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01626                 1.000  EACH|    1750.00000       1750.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0025 601-06037                 1.000  EACH|     650.00000        650.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-94689                 5.000  EACH|    2150.00000      10750.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               596.265  m   |      32.00000      19080.48|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 610-05527               113.000  Mg  |     115.00000      12995.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 3.000  EACH|     155.00000        465.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06490                35.000  EACH|     115.00000       4025.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                17.000  EACH|     465.00000       7905.00|                            |
  MONUMENT, B                             |                            |                            |
0032 615-06510                 2.000  EACH|     450.00000        900.00|                            |
  MONUMENT, C                             |                            |                            |
0033 616-02320              3662.000  m2  |       3.20000      11718.40|                            |
  GEOTEXTILES                             |                            |                            |
0034 616-06405              2305.000  Mg  |      23.50000      54167.50|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 1.000  EACH|     900.00000        900.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 3.500  Mg  |     650.00000       2275.00|                            |
  FERTILIZER                              |                            |                            |
0037 621-06548                11.000  kg  |      53.00000        583.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06553               615.000  kg  |       6.85000       4212.75|                            |
  SEED MIXTURE, R                         |                            |                            |
0039 621-06557               145.000  kg  |       7.90000       1145.50|                            |
  SEED MIXTURE, T                         |                            |                            |
0040 621-06565                22.000  Mg  |     495.00000      10890.00|                            |
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |                            |
                                          |WHITE CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-06567               254.000  kL  |       0.60000        152.40|                            |
  WATER                                   |                            |                            |
0042 621-06575             14036.000  m2  |       3.55000      49827.80|                            |
  SODDING, NURSERY                        |                            |                            |
0043 715-05019               152.000  m   |     775.00000     117800.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0044 715-05048              1700.000  m   |      13.52000      22984.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0045 715-05053               115.000  m   |      36.42000       4188.30|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0046 715-05128                30.000  m   |     507.00000      15210.00|                            |
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0047 715-05169                73.000  m   |     108.00000       7884.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0048 715-06004                 2.000  EACH|    2500.00000       5000.00|                            |
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0049 715-44276               400.000  m   |      18.00000       7200.00|                            |
  PIPE, PVC, PERF., 100 mm WITH GEOTEXTILE|                            |                            |
0050 715-46005                 8.000  EACH|     155.00000       1240.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0051 715-46040                 6.000  EACH|    1435.00000       8610.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0052 718-06529                32.000  EACH|     405.00000      12960.00|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0053 718-06531                 3.000  EACH|     390.00000       1170.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0054 718-06532              1680.000  m   |       3.30000       5544.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0055 718-52610               340.000  m3  |      34.00000      11560.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0056 718-99153              3130.000  m2  |       1.75000       5477.50|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0057 801-04308                13.000  EACH|     625.00000       8125.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06203              2880.000  m   |       0.70000       2016.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0059 801-06606                34.000  EACH|     275.00000       9350.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0060 801-06625                24.000  EACH|     100.00000       2400.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                38.000  EACH|     320.00000      12160.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,768,251.87                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -23896-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |                            |
                                          |WHITE CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 801-06775                        LUMP|   72000.00000      72000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0064 802-76035                 9.960  m2  |     180.00000       1792.80|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 808-06703              2535.000  m   |       1.20000       3042.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0066 808-75245              1435.000  m   |       1.20000       1722.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0067 808-75290                92.000  m   |      13.00000       1196.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0068 808-75297                 8.500  m   |      14.00000        119.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0069 808-75320                 2.000  EACH|      75.00000        150.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0070 808-75325                 1.000  EACH|     105.00000        105.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0071 808-75998                75.000  EACH|      33.00000       2475.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0072 808-92027               905.000  m   |       4.10000       3710.50|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0073 204-02290                 1.000  EACH|     700.00000        700.00|                            |
  SETTLEMENT PLATE                        |                            |                            |
0074 802-05701                64.500  m   |      30.00000       1935.00|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0075 802-76025                 3.720  m2  |     175.00000        651.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0076 601-94236                 2.000  EACH|     800.00000       1600.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0077 601-02206                45.720  m   |     120.00000       5486.40|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
     SECTION TOTALS                       |             $  2,395,301.92|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,395,301.92|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,533,843.49                                                  ROUTE : I-65
     CALL ORDER   : 130                     CONTRACT ID : R -25253-A                   COUNTIES : CLARK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6501165
                                                                                                  0651165

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,277,390.00     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  3,443,122.34     105.0568%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1100.00000       9900.00|     900.00000       8100.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|   12000.00000      12000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  167097.60000     167097.60|  170000.00000     170000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   40000.00000      40000.00|   68000.00000      68000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               652.000  m2  |      26.00000      16952.00|       8.50000       5542.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               445.100  m   |       9.50000       4228.45|      10.00000       4451.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02859                 1.000  EACH|     500.00000        500.00|    1800.00000       1800.00|
  GRATED BOX END SECTION, REMOVE          |                            |                            |
0008 202-51328                        LUMP|   65000.00000      65000.00|  119000.00000     119000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822              1012.000  m2  |       7.00000       7084.00|      10.00000      10120.00|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-60820            282872.000  m2  |       0.25000      70718.00|       0.40000     113148.80|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91385                 5.000  EACH|     400.00000       2000.00|     500.00000       2500.00|
  INLET, REMOVE                           |                            |                            |
0012 202-93741                26.000  EACH|     365.00000       9490.00|     400.00000      10400.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0013 202-99383                30.000  m   |     120.00000       3600.00|      52.00000       1560.00|
  TERMINAL JOINT, REMOVE                  |                            |                            |
0015 203-06828                35.000  EACH|     250.00000       8750.00|    1400.00000      49000.00|
  EROSION CORRECTION                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,533,843.49                                                  ROUTE : I-65
     CALL ORDER   : 130                     CONTRACT ID : R -25253-A                   COUNTIES : CLARK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 205-02229                26.500  m   |      15.70000        416.05|      17.00000        450.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0017 205-02231                 9.000  m   |      50.00000        450.00|     240.00000       2160.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0018 205-02234                 4.000  EACH|      85.00000        340.00|      92.00000        368.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0019 205-02236                 3.000  EACH|      80.00000        240.00|      85.00000        255.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 211-02060                 1.500  m3  |     215.00000        322.50|     185.00000        277.50|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 213-52830                 1.100  m3  |     900.00000        990.00|     685.00000        753.50|
  FLOWABLE MORTAR                         |                            |                            |
0022 303-52308               176.000  Mg  |      35.00000       6160.00|      30.00000       5280.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 304-06464               220.000  m3  |      35.00000       7700.00|      32.00000       7040.00|
  SUBBASE FOR PCCP                        |                            |                            |
0024 305-05204              1350.000  Mg  |      52.00000      70200.00|      60.00000      81000.00|
  HMA FOR PATCHING                        |                            |                            |
0025 401-05456             31000.000  Mg  |      46.00000    1426000.00|      45.00000    1395000.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE , SMA|                            |                            |
0026 401-05467              1812.900  m   |       0.50000        906.45|       1.00000       1812.90|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0027 402-05474               496.000  Mg  |      34.00000      16864.00|      48.00000      23808.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0028 406-05520                78.000  Mg  |     190.00000      14820.00|     120.00000       9360.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 502-06327               176.000  m2  |      80.00000      14080.00|      68.00000      11968.00|
  PCCP, 250 mm                            |                            |                            |
0030 503-05310                30.000  m   |     530.00000      15900.00|     435.00000      13050.00|
  TERMINAL JOINT                          |                            |                            |
0031 506-06333              1500.000  m2  |     145.00000     217500.00|     100.00000     150000.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0032 601-01522                 6.000  EACH|    1175.00000       7050.00|    1300.00000       7800.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0033 601-02297                 1.000  EACH|    1450.00000       1450.00|    1550.00000       1550.00|
  IMPACT ATTENUATOR, RESET , CAT          |                            |                            |
0034 601-03464                 2.000  EACH|      45.00000         90.00|      50.00000        100.00|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,533,843.49                                                  ROUTE : I-65
     CALL ORDER   : 130                     CONTRACT ID : R -25253-A                   COUNTIES : CLARK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 601-06035                30.480  m   |      31.50000        960.12|      34.00000       1036.32|
  GUARDRAIL, RESET                        |                            |                            |
0036 601-91147                 2.000  EACH|    1400.00000       2800.00|    1500.00000       3000.00|
  GUARDRAIL END TREATMENT, RESET          |                            |                            |
0037 601-94689                24.000  EACH|    2015.00000      48360.00|    2200.00000      52800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-94690                 2.000  EACH|    3025.00000       6050.00|    3250.00000       6500.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0039 601-99105               116.205  m   |      29.20000       3393.19|      32.00000       3718.56|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0040 601-99108               175.260  m   |      42.90000       7518.65|      46.00000       8061.96|
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0041 601-99132                 3.000  EACH|      60.00000        180.00|      65.00000        195.00|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0042 602-06639               439.000  m   |     115.00000      50485.00|      70.00000      30730.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0043 602-06729                40.000  EACH|       8.50000        340.00|       9.00000        360.00|
  BARRIER DELINEATOR                      |                            |                            |
0044 610-05527               269.000  Mg  |      35.00000       9415.00|      75.00000      20175.00|
  HMA FOR APPROACHES                      |                            |                            |
0046 616-02320              3417.000  m2  |       1.30000       4442.10|       1.50000       5125.50|
  GEOTEXTILES                             |                            |                            |
0047 616-05688                11.000  Mg  |      44.00000        484.00|     115.00000       1265.00|
  RIPRAP, CLASS 1                         |                            |                            |
0048 616-06405                88.000  Mg  |      21.00000       1848.00|      54.00000       4752.00|
  RIPRAP, REVETMENT                       |                            |                            |
0049 616-06451              1620.500  Mg  |      16.00000      25928.00|      29.00000      46994.50|
  RIPRAP, UNIFORM                         |                            |                            |
0050 621-01004                 1.000  EACH|     565.00000        565.00|     600.00000        600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0051 621-06559              3500.000  m2  |       0.56000       1960.00|       0.80000       2800.00|
  MULCHED SEEDING, R                      |                            |                            |
0052 621-06567                 5.000  kL  |       1.00000          5.00|       1.00000          5.00|
  WATER                                   |                            |                            |
0053 621-06574                79.000  m2  |       3.65000        288.35|       4.00000        316.00|
  SODDING                                 |                            |                            |
0054 621-06575               290.000  m2  |       3.65000       1058.50|       4.00000       1160.00|
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,533,843.49                                                  ROUTE : I-65
     CALL ORDER   : 130                     CONTRACT ID : R -25253-A                   COUNTIES : CLARK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 702-51005                59.600  m3  |     900.00000      53640.00|     985.00000      58706.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0056 702-51863               360.000  EACH|      11.00000       3960.00|      10.00000       3600.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0057 703-51030              9302.000  kg  |       1.75000      16278.50|       1.60000      14883.20|
  REINFORCING STEEL                       |                            |                            |
0058 703-51032              7918.000  kg  |       2.00000      15836.00|       1.90000      15044.20|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0059 703-97936               192.000  EACH|      15.00000       2880.00|      15.00000       2880.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0060 706-05732                 8.000  EACH|    1200.00000       9600.00|    2000.00000      16000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0061 706-51020                40.000  m3  |     300.00000      12000.00|       5.00000        200.00|
  CONCRETE, C, RAILING                    |                            |                            |
0062 708-51813                50.000  m2  |     390.00000      19500.00|     420.00000      21000.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0063 709-51821                        LUMP|    3330.00000       3330.00|    1425.00000       1425.00|
  SURFACE SEAL                            |                            |                            |
0064 711-51878                        LUMP|   90000.00000      90000.00|   93000.00000      93000.00|
  JACKING AND SUPPORTING GIRDERS          |                            |                            |
0065 715-01354                55.000  m   |      82.00000       4510.00|      95.00000       5225.00|
  CLEAN EXISTING PIPE                     |                            |                            |
0066 715-02397                 1.000  EACH|    1120.00000       1120.00|    1850.00000       1850.00|
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0067 715-02979                24.500  m   |      90.00000       2205.00|     140.00000       3430.00|
  PIPE, POLYETHYLENE LINER, 300 mm        |                            |                            |
0068 715-03293                75.000  m   |     460.00000      34500.00|     450.00000      33750.00|
  PIPE, POLYETHYLENE LINER, 1200 mm       |                            |                            |
0069 715-04844                 1.000  EACH|     500.00000        500.00|    2600.00000       2600.00|
  GRATED BOX END SECTION, RESET           |                            |                            |
0070 715-04857                 3.000  EACH|     530.00000       1590.00|     985.00000       2955.00|
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0071 715-04857                 1.000  EACH|     830.00000        830.00|    1300.00000       1300.00|
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            |
0072 715-04857                 1.000  EACH|     450.00000        450.00|     925.00000        925.00|
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0073 715-04857                 1.000  EACH|    1100.00000       1100.00|    1600.00000       1600.00|
  SAFETY METAL END SECTION, 6:1, 600 mm   |                            |                            |
0074 715-05053                 1.800  m   |     255.00000        459.00|     175.00000        315.00|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0075 715-05595                 7.500  m   |     170.00000       1275.00|     365.00000       2737.50|
  PIPE EXTENSION, CIRCULAR, 375 mm RCP,   |                            |                            |
  III, D0.3=75                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,533,843.49                                                  ROUTE : I-65
     CALL ORDER   : 130                     CONTRACT ID : R -25253-A                   COUNTIES : CLARK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 715-05596                 1.200  m   |     280.00000        336.00|    1475.00000       1770.00|
  PIPE EXTENSION, CIRCULAR, 450 mm RCP,   |                            |                            |
  III, DO.3=75                            |                            |                            |
0077 715-05597                11.400  m   |     300.00000       3420.00|     500.00000       5700.00|
  PIPE EXTENSION, CIRCULAR, 600 mm FBBCSP,|                            |                            |
   2.01mm                                 |                            |                            |
0078 715-05756                 3.600  m   |     170.00000        612.00|     700.00000       2520.00|
  PIPE EXTENSION, CIRCULAR, 300 mm CSP,   |                            |                            |
  2.01mm                                  |                            |                            |
0079 715-05756                 0.900  m   |     290.00000        261.00|    1900.00000       1710.00|
  PIPE EXTENSION, CIRCULAR, 300 mm FBBCSP,|                            |                            |
   2.01mm                                 |                            |                            |
0080 715-05889                 2.400  m   |     435.00000       1044.00|    1150.00000       2760.00|
  PIPE EXTENSION, CIRCULAR, 750 mm FBBCSP,|                            |                            |
   2.01mm                                 |                            |                            |
0081 715-05891                 2.500  m   |     890.00000       2225.00|    2900.00000       7250.00|
  PIPE EXTENSION, DEFORMED STRUCTURAL     |                            |                            |
  PLATE, 4.28 mm T.S. & 5.54 mm B, 3205 mm|                            |                            |
0082 715-05909                85.000  m   |     600.00000      51000.00|     470.00000      39950.00|
  PIPE, POLYETHYLENE LINER, 1350 mm       |                            |                            |
0083 715-06818                46.500  m   |     460.00000      21390.00|     480.00000      22320.00|
  PIPE, POLYETHYLENE LINER, MII. AREA     |                            |                            |
  0.42 m2                                 |                            |                            |
0084 715-06819                51.500  m   |     820.00000      42230.00|     850.00000      43775.00|
  PIPE, POLYETHYLENE LINER, MIN. AREA     |                            |                            |
  1.08 m2                                 |                            |                            |
0085 715-06820                 1.200  m   |     350.00000        420.00|    1900.00000       2280.00|
  PIPE EXTENSION, DEFORMED, MIN. AREA     |                            |                            |
  0.27 m2 FBBCSPA, 2.01 mm                |                            |                            |
0086 715-06821                 2.000  EACH|     540.00000       1080.00|     950.00000       1900.00|
  SAFETYMETAL END SECTION, 4:1, MIN. AREA |                            |                            |
  0.27 m2                                 |                            |                            |
0087 715-06822                 1.000  EACH|    1070.00000       1070.00|    2400.00000       2400.00|
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 0.42 m2                            |                            |                            |
0088 715-06823                 3.000  m   |     165.00000        495.00|     900.00000       2700.00|
  PIPE, RELAID, MIN. AREA 0.42 m2         |                            |                            |
0089 715-06825                 1.000  EACH|    3100.00000       3100.00|    7200.00000       7200.00|
  CONCRETE ANCHOR 3205 mm                 |                            |                            |
0090 715-26770                 2.000  EACH|    3120.00000       6240.00|    4900.00000       9800.00|
  GRATED BOX END SECTION, I, 3:1, 600 mm  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,533,843.49                                                  ROUTE : I-65
     CALL ORDER   : 130                     CONTRACT ID : R -25253-A                   COUNTIES : CLARK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 715-26808                 1.000  EACH|    3600.00000       3600.00|    5700.00000       5700.00|
  GRATED BOX END SECTION, I, 4:1, 700 mm  |                            |                            |
  x 500 mm                                |                            |                            |
0092 715-46000                13.000  EACH|     155.00000       2015.00|     250.00000       3250.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0093 715-46005                 1.000  EACH|     170.00000        170.00|     325.00000        325.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0094 715-46010                 2.000  EACH|     230.00000        460.00|     350.00000        700.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0095 715-46020                 2.000  EACH|     320.00000        640.00|     375.00000        750.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0096 715-90588                10.000  m   |     165.00000       1650.00|     195.00000       1950.00|
  PIPE, RELAID, 300 mm                    |                            |                            |
0097 715-95325                80.000  m   |     150.00000      12000.00|     150.00000      12000.00|
  INVERT, CONCRETE PAVED                  |                            |                            |
0098 715-97689                 1.000  EACH|    3440.00000       3440.00|    5300.00000       5300.00|
  GRATED BOX END SECTION, I, 3:1, 750 mm  |                            |                            |
0099 715-97691                 1.000  EACH|    4475.00000       4475.00|    5500.00000       5500.00|
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            |
0100 715-98938                 1.200  m   |     235.00000        282.00|     900.00000       1080.00|
  PIPE, RELAID, 600 mm                    |                            |                            |
0101 716-06824               134.500  m   |     400.00000      53800.00|     365.00000      49092.50|
  PIPE, JACKED, CIRCULAR, STEEL, 300 mm   |                            |                            |
0102 720-03129                 1.000  EACH|     770.00000        770.00|     800.00000        800.00|
  INLET AND CASTING, RESET                |                            |                            |
0103 720-44296                 2.000  EACH|     770.00000       1540.00|     500.00000       1000.00|
  CAP INLET                               |                            |                            |
0104 720-45030                 1.000  EACH|    1050.00000       1050.00|    1100.00000       1100.00|
  INLET, E7                               |                            |                            |
0105 720-45070                 5.000  EACH|    2250.00000      11250.00|    1900.00000       9500.00|
  INLET, P12A                             |                            |                            |
0106 722-51842              1012.000  m2  |      70.00000      70840.00|      85.00000      86020.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0107 722-51846                12.900  m3  |     395.00000       5095.50|     395.00000       5095.50|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0108 722-51852               200.000  m2  |     115.00000      23000.00|      90.00000      18000.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0109 722-60824              1012.000  m2  |       4.00000       4048.00|       6.50000       6578.00|
  SURFACE MILLING                         |                            |                            |
0110 724-03276                57.600  m   |     200.00000      11520.00|     200.00000      11520.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,533,843.49                                                  ROUTE : I-65
     CALL ORDER   : 130                     CONTRACT ID : R -25253-A                   COUNTIES : CLARK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 801-01093                15.000  EACH|     525.00000       7875.00|     400.00000       6000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0112 801-06203               300.000  m   |       0.50000        150.00|       1.30000        390.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0113 801-06207              8236.000  m   |       2.50000      20590.00|       2.50000      20590.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0114 801-06208              1311.000  m   |       2.80000       3670.80|       3.00000       3933.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
0115 801-06640                67.000  EACH|     100.00000       6700.00|      87.00000       5829.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0116 801-06645                 3.000  EACH|      50.00000        150.00|      46.00000        138.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0117 801-06710               175.000  DAY |      14.00000       2450.00|      13.00000       2275.00|
  FLASHING ARROW SIGN                     |                            |                            |
0118 801-06775                        LUMP|   30000.00000      30000.00|   49000.00000      49000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0119 801-09133                 4.000  EACH|    5500.00000      22000.00|    6750.00000      27000.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0120 804-06770                14.000  EACH|      17.00000        238.00|      18.00000        252.00|
  DELINEATOR POST                         |                            |                            |
0121 804-06771               580.000  EACH|      21.50000      12470.00|      23.00000      13340.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0122 808-06702              8340.000  m   |       1.00000       8340.00|       1.00000       8340.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0123 808-06703             33456.000  m   |       0.73000      24422.88|       0.80000      26764.80|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0124 808-06705              1256.000  m   |       2.00000       2512.00|       2.00000       2512.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0125 808-06716              1112.000  m   |       1.00000       1112.00|       2.00000       2224.00|
  LINE, REMOVE                            |                            |                            |
0126 808-75245             33547.000  m   |       0.73000      24489.31|       0.80000      26837.60|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0127 808-75272               179.000  m   |      10.00000       1790.00|      11.00000       1969.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,533,843.49                                                  ROUTE : I-65
     CALL ORDER   : 130                     CONTRACT ID : R -25253-A                   COUNTIES : CLARK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0128 808-75996              1717.000  EACH|       5.65000       9701.05|       6.00000      10302.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0129 808-75998              1717.000  EACH|      21.00000      36057.00|      22.00000      37774.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0130 401-06264                        LUMP|    3000.00000       3000.00|    3000.00000       3000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0131 801-06198                50.000  DAY |     350.00000      17500.00|     300.00000      15000.00|
  PATROLLER                               |                            |                            |
0132 610-06262               496.000  m2  |      85.00000      42160.00|      80.00000      39680.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  3,277,390.00|             $  3,443,122.34|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,277,390.00|             $  3,443,122.34|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,832,277.64                                                  ROUTE : US 36
     CALL ORDER   : 140                     CONTRACT ID : R -25540-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0761033

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,744,689.63     100.0000%
   2   35-1698047     GRADEX, INC.                                                           $  1,857,889.31     106.4882%
   3   38-1894432     IAFRATE, ANGELO CONSTRUCTION                                           $  1,861,896.47     106.7179%
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $  2,172,791.48     124.5374%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1698047              |(3) 38-1894432
                                          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                |IAFRATE, ANGELO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1695.00000      16950.00|    1800.00000      18000.00|    1500.00000       15000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   49245.00000      49245.00|   60000.00000      60000.00|   75000.00000       75000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   87077.00000      87077.00|   92800.00000      92800.00|   97500.00000       97500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   52176.00000      52176.00|   40000.00000      40000.00|   35000.00000       35000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|   25000.00000      25000.00|   36000.00000      36000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  (ABUTMENTS)                             |                            |                            |
0006 202-60820             12626.210  m2  |       0.90000      11363.59|       1.18000      14898.93|       2.50000       31565.53
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000             28707.000  m3  |       9.45000     271281.15|       7.35000     210996.45|       6.50000      186595.50
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224              1645.000  m   |       5.40000       8883.00|       5.26000       8652.70|       5.00000        8225.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                52.800  m   |       8.00000        422.40|      10.05000        530.64|      10.00000         528.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02231               231.600  m   |      45.00000      10422.00|      50.00000      11580.00|      20.00000        4632.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02232               420.000  m3  |      25.00000      10500.00|       6.30000       2646.00|      25.00000       10500.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 140 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,832,277.64                                                  ROUTE : US 36
     CALL ORDER   : 140                     CONTRACT ID : R -25540-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1698047              |(3) 38-1894432
                                          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                |IAFRATE, ANGELO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02234                 6.000  EACH|      62.00000        372.00|      65.00000        390.00|      60.00000         360.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02770             22730.000  m2  |       1.80000      40914.00|       1.92000      43641.60|       2.00000       45460.00
  EROSION CONTROL BLANKET                 |                            |                            |
0014 211-02060               104.110  m3  |      18.00000       1873.98|      34.20000       3560.56|      25.00000        2602.75
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 214-05861             23254.000  m3  |       4.50000     104643.00|       7.30000     169754.20|       7.00000      162778.00
  EXCAVATION FOR DETENTION POND           |                            |                            |
0016 214-05862                        LUMP|   59995.00000      59995.00|   24000.00000      24000.00|   10000.00000       10000.00
  LINER FOR RETENTION POND                |                            |                            |
0017 303-04075                12.350  Mg  |      35.00000        432.25|      42.00000        518.70|     100.00000        1235.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0018 303-52308              9207.900  Mg  |      14.80000     136276.92|      15.50000     142722.45|      20.00000      184158.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 303-98541               737.020  Mg  |      21.00000      15477.42|      18.10000      13340.06|      16.00000       11792.32
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0020 305-05204                26.360  Mg  |     120.00000       3163.20|     187.25000       4935.91|     200.00000        5272.00
  HMA FOR PATCHING                        |                            |                            |
0021 401-05455              4073.090  Mg  |      44.85000     182678.09|      49.22000     200477.49|      50.00000      203654.50
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0022 401-05456              1810.270  Mg  |      49.70000      89970.42|      57.78000     104597.40|      57.00000      103185.39
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0023 401-06264                        LUMP|    2500.00000       2500.00|    4300.00000       4300.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0024 402-05468              5550.200  Mg  |      41.95000     232830.89|      42.80000     237548.56|      42.00000      233108.40
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0025 402-05481              1535.400  Mg  |      46.00000      70628.40|      47.35000      72701.19|      47.00000       72163.80
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511              8361.000  m2  |       1.75000      14631.75|       2.09000      17474.49|       2.00000       16722.00
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                18.140  Mg  |     395.00000       7165.30|     562.00000      10194.68|     560.00000       10158.40
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                49.240  Mg  |     295.00000      14525.80|     321.00000      15806.04|     320.00000       15756.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-99105                12.000  m   |     365.00000       4380.00|     375.00000       4500.00|      70.00000         840.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 603-06040               821.300  m   |      11.55000       9486.02|      12.00000       9855.60|      17.00000       13962.10
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0031 610-05527               427.750  Mg  |      78.00000      33364.50|      83.46000      35700.02|     105.00000       44913.75
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,832,277.64                                                  ROUTE : US 36
     CALL ORDER   : 140                     CONTRACT ID : R -25540-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1698047              |(3) 38-1894432
                                          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                |IAFRATE, ANGELO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 615-06490                39.000  EACH|     125.00000       4875.00|     128.00000       4992.00|     115.00000        4485.00
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06505                20.000  EACH|     425.00000       8500.00|     428.00000       8560.00|     600.00000       12000.00
  MONUMENT, B                             |                            |                            |
0034 615-06510                 7.000  EACH|     315.00000       2205.00|     321.00000       2247.00|     450.00000        3150.00
  MONUMENT, C                             |                            |                            |
0035 616-02320              2208.580  m2  |       1.50000       3312.87|       1.32000       2915.33|       2.00000        4417.16
  GEOTEXTILES                             |                            |                            |
0036 616-06396              1058.220  Mg  |      20.95000      22169.71|      22.44000      23746.46|      30.00000       31746.60
  RIPRAP                                  |                            |                            |
0037 621-01004                 1.000  EACH|     425.00000        425.00|     830.00000        830.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06553              1220.670  kg  |       6.25000       7629.19|       6.20000       7568.15|       6.00000        7324.02
  SEED MIXTURE, R                         |                            |                            |
0040 621-06565                41.000  Mg  |     420.00000      17220.00|     448.00000      18368.00|     440.00000       18040.00
  MULCHING MATERIAL                       |                            |                            |
0041 621-06570               560.000  m3  |      22.00000      12320.00|      10.00000       5600.00|      20.00000       11200.00
  TOP SOIL                                |                            |                            |
0042 621-06574              3374.400  m2  |       3.60000      12147.84|       3.57000      12046.61|       3.50000       11810.40
  SODDING                                 |                            |                            |
0043 715-05019                39.000  m   |     165.00000       6435.00|     208.00000       8112.00|     200.00000        7800.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0044 715-05119                20.000  m   |      77.00000       1540.00|     147.00000       2940.00|     125.00000        2500.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0045 715-05123                30.000  m   |     125.00000       3750.00|     198.00000       5940.00|     160.00000        4800.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0046 715-05169                57.000  m   |      80.00000       4560.00|     107.00000       6099.00|     105.00000        5985.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0047 715-46005                 8.000  EACH|     285.00000       2280.00|     517.00000       4136.00|     500.00000        4000.00
  PIPE END SECTION, 375 mm                |                            |                            |
0048 715-46020                 2.000  EACH|     615.00000       1230.00|     630.00000       1260.00|     700.00000        1400.00
  PIPE END SECTION, 600 mm                |                            |                            |
0049 715-46040                 2.000  EACH|    1075.00000       2150.00|    1085.00000       2170.00|    1000.00000        2000.00
  PIPE END SECTION, 900 mm                |                            |                            |
0050 801-03290                 1.000  EACH|     135.00000        135.00|     316.00000        316.00|     150.00000         150.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0051 801-04308                 9.000  EACH|     252.00000       2268.00|     445.00000       4005.00|     500.00000        4500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06203              3220.000  m   |       0.40000       1288.00|       0.45000       1449.00|       1.00000        3220.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,832,277.64                                                  ROUTE : US 36
     CALL ORDER   : 140                     CONTRACT ID : R -25540-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1698047              |(3) 38-1894432
                                          |MILESTONE CONTRACTORS, L.P. |GRADEX, INC.                |IAFRATE, ANGELO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06207              3220.000  m   |       3.20000      10304.00|       3.32000      10690.40|       3.00000        9660.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06606                11.000  EACH|      99.75000       1097.25|     210.00000       2310.00|     210.00000        2310.00
  BARRICADE, IIIB                         |                            |                            |
0055 801-06625                23.000  EACH|      99.75000       2294.25|     165.00000       3795.00|     100.00000        2300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0056 801-06640                27.000  EACH|      84.00000       2268.00|     188.00000       5076.00|     160.00000        4320.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06775                        LUMP|   23895.00000      23895.00|   78000.00000      78000.00|   50000.00000       50000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0058 802-05701                92.200  m   |      35.00000       3227.00|      35.65000       3286.93|      37.00000        3411.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0059 802-76025                14.070  m2  |     175.00000       2462.25|     170.00000       2391.90|     230.00000        3236.10
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS 170.41        |                            |                            |
0060 802-76035                 2.430  m2  |     150.00000        364.50|     152.00000        369.36|     165.00000         400.95
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0061 808-06713              6057.000  m   |       0.25000       1514.25|       0.27000       1635.39|       0.40000        2422.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0062 808-06714              2594.000  m   |       0.25000        648.50|       0.27000        700.38|       0.20000         518.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0063 808-06726                90.000  m   |       2.00000        180.00|       5.35000        481.50|       7.00000         630.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0064 808-75245              3210.000  m   |       1.10000       3531.00|       1.18000       3787.80|       1.00000        3210.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 808-75996               142.000  EACH|       5.45000        773.90|      10.20000       1448.40|      22.00000        3124.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998               142.000  EACH|      27.80000       3947.60|      31.00000       4402.00|      22.00000        3124.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 802-07125                 1.200  m2  |     570.00000        684.00|     580.00000        696.00|     950.00000        1140.00
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                            |                            |
  LENS, WITH LEGEND, 2.03 mm              |                            |                            |
0068 621-06545                 5.782  Mg  |     420.00000       2428.44|     587.00000       3394.03|     500.00000        2891.00
  FERTILIZER                              |                            |                            |
     SECTION TOTALS                       |             $  1,744,689.63|             $  1,857,889.31|                $  1,861,896.47
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,744,689.63|             $  1,857,889.31|                $  1,861,896.47
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,832,277.64                                                  ROUTE : US 36
     CALL ORDER   : 140                     CONTRACT ID : R -25540-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |                            |
                                          |HARVEY, GEORGE R. & SON, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1500.00000      15000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   70000.00000      70000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  107000.00000     107000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  100000.00000     100000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|   28000.00000      28000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  (ABUTMENTS)                             |                            |                            |
0006 202-60820             12626.210  m2  |       0.80000      10100.97|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000             28707.000  m3  |      10.80000     310035.60|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224              1645.000  m   |       5.40000       8883.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                52.800  m   |      10.35000        546.48|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02231               231.600  m   |      45.00000      10422.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-02232               420.000  m3  |      10.00000       4200.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0012 205-02234                 6.000  EACH|      66.00000        396.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02770             22730.000  m2  |       1.97000      44778.10|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0014 211-02060               104.110  m3  |      30.00000       3123.30|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 214-05861             23254.000  m3  |       7.00000     162778.00|                            |
  EXCAVATION FOR DETENTION POND           |                            |                            |
0016 214-05862                        LUMP|  125000.00000     125000.00|                            |
  LINER FOR RETENTION POND                |                            |                            |
0017 303-04075                12.350  Mg  |      30.00000        370.50|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,832,277.64                                                  ROUTE : US 36
     CALL ORDER   : 140                     CONTRACT ID : R -25540-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |                            |
                                          |HARVEY, GEORGE R. & SON, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 303-52308              9207.900  Mg  |      18.00000     165742.20|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 303-98541               737.020  Mg  |      20.00000      14740.40|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0020 305-05204                26.360  Mg  |     200.00000       5272.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0021 401-05455              4073.090  Mg  |      50.60000     206098.35|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0022 401-05456              1810.270  Mg  |      59.40000     107530.04|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0023 401-06264                        LUMP|    4400.00000       4400.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0024 402-05468              5550.200  Mg  |      44.00000     244208.80|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0025 402-05481              1535.400  Mg  |      48.65000      74697.21|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511              8361.000  m2  |       2.15000      17976.15|                            |
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                18.140  Mg  |     577.50000      10475.85|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                49.240  Mg  |     330.00000      16249.20|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-99105                12.000  m   |      75.90000        910.80|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 603-06040               821.300  m   |      17.95000      14742.34|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0031 610-05527               427.750  Mg  |     107.80000      46111.45|                            |
  HMA FOR APPROACHES                      |                            |                            |
0032 615-06490                39.000  EACH|     124.20000       4843.80|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06505                20.000  EACH|     506.00000      10120.00|                            |
  MONUMENT, B                             |                            |                            |
0034 615-06510                 7.000  EACH|     477.25000       3340.75|                            |
  MONUMENT, C                             |                            |                            |
0035 616-02320              2208.580  m2  |       3.50000       7730.03|                            |
  GEOTEXTILES                             |                            |                            |
0036 616-06396              1058.220  Mg  |      20.00000      21164.40|                            |
  RIPRAP                                  |                            |                            |
0037 621-01004                 1.000  EACH|     852.00000        852.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,832,277.64                                                  ROUTE : US 36
     CALL ORDER   : 140                     CONTRACT ID : R -25540-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |                            |
                                          |HARVEY, GEORGE R. & SON, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06553              1220.670  kg  |       6.35000       7751.25|                            |
  SEED MIXTURE, R                         |                            |                            |
0040 621-06565                41.000  Mg  |     461.00000      18901.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0041 621-06570               560.000  m3  |      20.00000      11200.00|                            |
  TOP SOIL                                |                            |                            |
0042 621-06574              3374.400  m2  |       3.70000      12485.28|                            |
  SODDING                                 |                            |                            |
0043 715-05019                39.000  m   |     147.60000       5756.40|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0044 715-05119                20.000  m   |      50.00000       1000.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0045 715-05123                30.000  m   |     115.00000       3450.00|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0046 715-05169                57.000  m   |      50.00000       2850.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0047 715-46005                 8.000  EACH|     250.00000       2000.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0048 715-46020                 2.000  EACH|     400.00000        800.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0049 715-46040                 2.000  EACH|     550.00000       1100.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0050 801-03290                 1.000  EACH|     149.50000        149.50|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0051 801-04308                 9.000  EACH|     276.00000       2484.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06203              3220.000  m   |       0.35000       1127.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0053 801-06207              3220.000  m   |       3.68000      11849.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06606                11.000  EACH|     109.25000       1201.75|                            |
  BARRICADE, IIIB                         |                            |                            |
0055 801-06625                23.000  EACH|     109.25000       2512.75|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0056 801-06640                27.000  EACH|      92.00000       2484.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06775                        LUMP|   80000.00000      80000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0058 802-05701                92.200  m   |      40.40000       3724.88|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,832,277.64                                                  ROUTE : US 36
     CALL ORDER   : 140                     CONTRACT ID : R -25540-A                   COUNTIES : PARKE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |                            |
                                          |HARVEY, GEORGE R. & SON, INC|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 802-76025                14.070  m2  |     250.60000       3525.94|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS 170.41        |                            |                            |
0060 802-76035                 2.430  m2  |     180.55000        438.74|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0061 808-06713              6057.000  m   |       0.27000       1635.39|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0062 808-06714              2594.000  m   |       0.27000        700.38|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0063 808-06726                90.000  m   |       2.22000        199.80|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0064 808-75245              3210.000  m   |       1.17000       3755.70|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 808-75996               142.000  EACH|      20.00000       2840.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998               142.000  EACH|      30.50000       4331.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 802-07125                 1.200  m2  |    1023.50000       1228.20|                            |
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                            |                            |
  LENS, WITH LEGEND, 2.03 mm              |                            |                            |
0068 621-06545                 5.782  Mg  |     600.00000       3469.20|                            |
  FERTILIZER                              |                            |                            |
     SECTION TOTALS                       |             $  2,172,791.48|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,172,791.48|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 30
     CALL ORDER   : 150                     CONTRACT ID : R -25552-A                   COUNTIES : MARSHALL
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,432,898.05     100.0000%
   2   35-0997978     PHEND & BROWN, INC.                                                    $  1,918,182.97     133.8673%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,964,912.27     137.1285%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   964,877.11                                                  ROUTE : 300 SOUTH
     CALL ORDER   : 160                     CONTRACT ID : R -25697-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    569,038.95     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $    577,676.49     101.5179%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR AND REHABILTATION
                                          |                            |                            |
0001 105-01925                 3.000  MOS |    1500.00000       4500.00|    1500.00000       4500.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   28800.00000      28800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-02241               160.000  m   |      17.50000       2800.00|      17.50000       2800.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820              2815.000  m2  |       2.50000       7037.50|       3.00000       8445.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045                30.000  EACH|      49.00000       1470.00|      50.00000       1500.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 203-02070               100.000  m3  |      30.00000       3000.00|      10.00000       1000.00|
  BORROW                                  |                            |                            |
0009 203-02080                 7.361  km  |    1300.00000       9569.30|     120.00000        883.32|
  LINEAR GRADING                          |                            |                            |
0010 303-60905              2750.000  Mg  |      20.00000      55000.00|      13.00000      35750.00|
  COMPACTED AGGREGATE FOR SHOULDERS, 0 ,  |                            |                            |
  SIZE NO. 73                             |                            |                            |
0011 305-05204               175.000  Mg  |      41.50000       7262.50|      28.00000       4900.00|
  HMA FOR PATCHING                        |                            |                            |
0012 402-05474              6500.000  Mg  |      25.90000     168350.00|      28.00000     182000.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0013 402-05477              4750.000  Mg  |      29.70000     141075.00|      33.60000     159600.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 402-05495               500.000  Mg  |      26.50000      13250.00|      28.00000      14000.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0015 406-05520                35.000  Mg  |     275.00000       9625.00|     250.00000       8750.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   964,877.11                                                  ROUTE : 300 SOUTH
     CALL ORDER   : 160                     CONTRACT ID : R -25697-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 601-06037                14.000  EACH|     750.00000      10500.00|     750.00000      10500.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 611-95023                30.000  EACH|      50.00000       1500.00|      40.00000       1200.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0020 615-06520                 9.000  EACH|     150.00000       1350.00|      25.00000        225.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0021 616-02320              1000.000  m2  |       1.50000       1500.00|       1.50000       1500.00|
  GEOTEXTILES                             |                            |                            |
0022 616-06405              2000.000  Mg  |      21.00000      42000.00|      20.00000      40000.00|
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     675.00000        675.00|     675.00000        675.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06560              6000.000  m2  |       0.60000       3600.00|       0.60000       3600.00|
  MULCHED SEEDING, U                      |                            |                            |
0025 621-06570               200.000  m3  |      35.00000       7000.00|      25.00000       5000.00|
  TOP SOIL                                |                            |                            |
0026 715-05169                10.000  m   |     120.00000       1200.00|     150.00000       1500.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0027 801-06640                13.000  EACH|      50.00000        650.00|      50.00000        650.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06775                        LUMP|    1500.00000       1500.00|    2100.00000       2100.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0030 802-02489               189.600  m   |      28.80000       5460.48|      28.80000       5460.48|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0031 802-76025                17.570  m2  |     141.00000       2477.37|     141.00000       2477.37|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0033 808-04298                 2.000  EACH|     350.00000        700.00|     350.00000        700.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0034 808-06703             14600.000  m   |       0.84000      12264.00|       0.84000      12264.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0035 808-75240              1200.000  m   |       0.84000       1008.00|       0.84000       1008.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0036 808-75245              6775.000  m   |       0.84000       5691.00|       0.84000       5691.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0037 808-75297                65.000  m   |      12.00000        780.00|      12.00000        780.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   964,877.11                                                  ROUTE : 300 SOUTH
     CALL ORDER   : 160                     CONTRACT ID : R -25697-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 610-05527               109.000  Mg  |      60.00000       6540.00|      50.00000       5450.00|
  HMA FOR APPROACHES                      |                            |                            |
0039 601-99105                51.400  m   |      38.50000       1978.90|      38.50000       1978.90|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0040 601-01625                 1.000  EACH|    2320.00000       2320.00|    2320.00000       2320.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0041 601-06854                 6.000  EACH|    2375.00000      14250.00|    2375.00000      14250.00|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0042 801-06203               736.000  m   |       2.06000       1516.16|       1.50000       1104.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0043 801-06207               736.000  m   |       4.12000       3032.32|       3.00000       2208.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 801-03290                13.000  EACH|      56.00000        728.00|      56.00000        728.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0045 802-07125                 2.380  m2  |     159.00000        378.42|     159.00000        378.42|
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                            |                            |
  LENS, WITH LEGEND, 2.03 mm              |                            |                            |
     SECTION TOTALS                       |             $    569,038.95|             $    577,676.49|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    569,038.95|             $    577,676.49|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 8733001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    434,324.06     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    466,417.30     107.3892%
   3   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    474,100.76     109.1582%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $    485,435.85     111.7681%
   5   38-1894432     IAFRATE, ANGELO CONSTRUCTION                                           $    496,419.26     114.2969%
   6   35-0999231     HUNT PAVING COMPANY, INC.                                              $    623,727.11     143.6086%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-2070195
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1740.00000      10440.00|    1700.00000      10200.00|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   13850.00000      13850.00|   14000.00000      14000.00|   27500.00000       27500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17800.00000      17800.00|   23000.00000      23000.00|   27000.00000       27000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17800.00000      17800.00|   14300.00000      14300.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 6.000  EACH|     130.00000        780.00|     450.00000       2700.00|     300.00000        1800.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820              3781.000  m2  |       2.00000       7562.00|       2.90000      10964.90|       3.06000       11569.86
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              2048.000  m3  |      25.00000      51200.00|      18.90000      38707.20|      14.50000       29696.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06932                79.000  m   |      13.55000       1070.45|      14.00000       1106.00|      27.50000        2172.50
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06937               604.000  m   |       5.80000       3503.20|       6.00000       3624.00|       6.00000        3624.00
  TEMPORARY SILT FENCE                    |                            |                            |
0010 207-02045              1930.000  m3  |       6.00000      11580.00|       6.50000      12545.00|      15.00000       28950.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0011 211-02060                96.000  m3  |      14.00000       1344.00|      33.50000       3216.00|      30.00000        2880.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-04075                11.500  Mg  |     100.00000       1150.00|      65.50000        753.25|      35.00000         402.50
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0013 303-52308              1340.000  Mg  |      21.50000      28810.00|      22.85000      30619.00|      22.40000       30016.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-2070195
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05468              2124.000  Mg  |      35.00000      74340.00|      39.00000      82836.00|      36.75000       78057.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05474               985.000  Mg  |      35.00000      34475.00|      46.71000      46009.35|      36.75000       36198.75
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               551.000  Mg  |      45.00000      24795.00|      54.10000      29809.10|      47.25000       26034.75
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               127.000  Mg  |      53.00000       6731.00|      56.20000       7137.40|      55.00000        6985.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 402-05487                37.000  Mg  |      53.00000       1961.00|      98.00000       3626.00|      55.00000        2035.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0019 402-05490                79.000  Mg  |      63.00000       4977.00|      72.05000       5691.95|      65.00000        5135.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0020 402-05495               290.000  Mg  |      45.00000      13050.00|      51.15000      14833.50|      46.75000       13557.50
  HMA WEDGE AND LEVEL                     |                            |                            |
0021 405-05517                 1.200  Mg  |     350.00000        420.00|     290.00000        348.00|     360.00000         432.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 4.500  Mg  |     195.00000        877.50|     230.00000       1035.00|     198.13000         891.59
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 610-05527                89.000  Mg  |      81.50000       7253.50|     105.00000       9345.00|      84.00000        7476.00
  HMA FOR APPROACHES                      |                            |                            |
0024 611-06497                 3.000  EACH|     130.00000        390.00|     200.00000        600.00|     210.00000         630.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0025 611-06498                 1.000  EACH|     170.00000        170.00|     250.00000        250.00|     265.00000         265.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0026 615-06490                27.000  EACH|     140.00000       3780.00|     112.00000       3024.00|     120.00000        3240.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 7.000  EACH|     480.00000       3360.00|     500.00000       3500.00|     535.00000        3745.00
  MONUMENT, B                             |                            |                            |
0028 621-01004                 2.000  EACH|     670.00000       1340.00|     670.00000       1340.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06545                 1.300  Mg  |     590.00000        767.00|     590.00000        767.00|     600.00000         780.00
  FERTILIZER                              |                            |                            |
0030 621-06548                 4.200  kg  |      55.00000        231.00|      55.00000        231.00|      50.00000         210.00
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06553               216.000  kg  |       8.35000       1803.60|       8.35000       1803.60|       6.50000        1404.00
  SEED MIXTURE, R                         |                            |                            |
0032 621-06557                51.000  kg  |      11.85000        604.35|      11.85000        604.35|      17.00000         867.00
  SEED MIXTURE, T                         |                            |                            |
0033 621-06565                 7.700  Mg  |     455.00000       3503.50|     455.00000       3503.50|     500.00000        3850.00
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-2070195
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06567                11.600  kL  |       1.00000         11.60|       1.00000         11.60|       1.00000          11.60
  WATER                                   |                            |                            |
0035 621-06574               645.000  m2  |       3.70000       2386.50|       3.70000       2386.50|       4.20000        2709.00
  SODDING                                 |                            |                            |
0036 715-03584                 2.000  EACH|     240.00000        480.00|     260.00000        520.00|     400.00000         800.00
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0037 715-05047                 2.000  EACH|     660.00000       1320.00|     245.00000        490.00|     700.00000        1400.00
  SAFETY METAL END SECTION, 4:1, 0.17 m2  |                            |                            |
0038 715-05048               721.000  m   |      16.97000      12235.37|      11.45000       8255.45|       9.50000        6849.50
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0039 715-05053                39.700  m   |      72.94000       2895.72|      18.35000        728.50|      27.50000        1091.75
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0040 715-05121                31.000  m   |      95.00000       2945.00|      74.85000       2320.35|      99.00000        3069.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0041 715-05169                28.000  m   |      95.00000       2660.00|      92.50000       2590.00|      90.00000        2520.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-05171                16.000  m   |      95.00000       1520.00|      85.00000       1360.00|      99.00000        1584.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0043 715-05229                31.000  m   |     170.00000       5270.00|     150.00000       4650.00|     190.00000        5890.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0044 715-46005                 6.000  EACH|     190.00000       1140.00|     530.00000       3180.00|     385.00000        2310.00
  PIPE END SECTION, 375 mm                |                            |                            |
0045 715-46010                 2.000  EACH|     195.00000        390.00|     580.00000       1160.00|     485.00000         970.00
  PIPE END SECTION, 450 mm                |                            |                            |
0046 718-06528                 2.000  EACH|     665.00000       1330.00|     375.00000        750.00|     540.00000        1080.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0047 718-06529                 3.000  EACH|     665.00000       1995.00|     375.00000       1125.00|     555.00000        1665.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0048 718-06531                 3.000  EACH|     665.00000       1995.00|     375.00000       1125.00|     450.00000        1350.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0049 718-52610               165.000  m3  |      36.21000       5974.65|      43.00000       7095.00|      37.50000        6187.50
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0050 801-01093                 8.000  EACH|     200.00000       1600.00|     220.00000       1760.00|     600.00000        4800.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0051 801-04308                 7.000  EACH|      90.00000        630.00|     100.00000        700.00|     150.00000        1050.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06207              4866.000  m   |       2.75000      13381.50|       3.00000      14598.00|       3.30000       16057.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-2070195
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06218                12.000  m   |      18.00000        216.00|      18.00000        216.00|      23.00000         276.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0054 801-06605                20.000  EACH|      50.00000       1000.00|      55.00000       1100.00|      60.00000        1200.00
  BARRICADE, IIIA                         |                            |                            |
0055 801-06606                 6.000  EACH|      60.00000        360.00|      66.00000        396.00|      75.00000         450.00
  BARRICADE, IIIB                         |                            |                            |
0056 801-06625                19.000  EACH|      50.00000        950.00|      55.00000       1045.00|      79.00000        1501.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0057 801-06640                36.000  EACH|      65.00000       2340.00|      71.00000       2556.00|      80.00000        2880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0058 801-06645                 8.000  EACH|      30.00000        240.00|      33.00000        264.00|      50.00000         400.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0059 801-06710                90.000  DAY |      10.00000        900.00|      11.00000        990.00|      27.50000        2475.00
  FLASHING ARROW SIGN                     |                            |                            |
0060 801-06775                        LUMP|    5000.00000       5000.00|   11000.00000      11000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 802-05701                41.500  m   |      33.32000       1382.78|      29.80000       1236.70|      31.20000        1294.80
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0062 802-05702                41.200  m   |      27.98000       1152.78|      25.15000       1036.18|      28.00000        1153.60
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0063 802-76025                 1.220  m2  |     127.62000        155.70|     250.00000        305.00|     253.00000         308.66
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0064 802-76035                12.900  m2  |     156.88000       2023.75|     181.80000       2345.22|     195.00000        2515.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 802-96915                        LUMP|     153.13000        153.13|     160.00000        160.00|     185.00000         185.00
  SIGN, RELOCATE                          |                            |                            |
0066 804-06771                 8.000  EACH|      18.41000        147.28|      22.00000        176.00|      25.00000         200.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0067 808-06701                69.000  m   |       2.00000        138.00|       2.00000        138.00|       1.95000         134.55
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0068 808-06703                69.000  m   |       2.00000        138.00|       2.00000        138.00|       1.95000         134.55
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0069 808-06713              1270.000  m   |       0.50000        635.00|       0.50000        635.00|       0.95000        1206.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0070 808-06716               480.000  m   |       2.00000        960.00|       2.00000        960.00|       2.65000        1272.00
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-2070195
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 808-75245              1240.000  m   |       1.08000       1339.20|       1.08000       1339.20|       1.85000        2294.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0072 808-75297                14.000  m   |      12.00000        168.00|      12.00000        168.00|      30.00000         420.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0073 808-75998                70.000  EACH|      43.50000       3045.00|      48.25000       3377.50|      40.00000        2800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    434,324.06|             $    466,417.30|                $    474,100.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    434,324.06|             $    466,417.30|                $    474,100.76
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 38-1894432              |(6) 35-0999231
                                          |YARDBERRY LANDSCAPE         |IAFRATE, ANGELO CONSTRUCTION|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2150.00000      12900.00|     750.00000       4500.00|    1677.69000       10066.14
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   20000.00000      20000.00|   14644.00000      14644.00|   15446.28000       15446.28
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   26900.00000      26900.00|   30000.00000      30000.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|   14500.00000      14500.00|   31000.00000       31000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 6.000  EACH|     300.00000       1800.00|     500.00000       3000.00|     117.70000         706.20
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820              3781.000  m2  |       3.25000      12288.25|       3.00000      11343.00|       2.20000        8318.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              2048.000  m3  |      15.00000      30720.00|      30.00000      61440.00|      41.15000       84275.20
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06932                79.000  m   |      21.00000       1659.00|      25.00000       1975.00|      27.47000        2170.13
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06937               604.000  m   |       5.00000       3020.00|       5.00000       3020.00|       5.47000        3303.88
  TEMPORARY SILT FENCE                    |                            |                            |
0010 207-02045              1930.000  m3  |      17.80000      34354.00|      17.00000      32810.00|      18.79000       36264.70
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0011 211-02060                96.000  m3  |      35.00000       3360.00|      30.00000       2880.00|      31.96000        3068.16
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-04075                11.500  Mg  |      28.00000        322.00|      30.00000        345.00|     103.50000        1190.25
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0013 303-52308              1340.000  Mg  |      19.00000      25460.00|      25.00000      33500.00|      28.22000       37814.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 402-05468              2124.000  Mg  |      37.40000      79437.60|      36.00000      76464.00|      38.62000       82028.88
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05474               985.000  Mg  |      38.50000      37922.50|      36.00000      35460.00|      38.62000       38040.70
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               551.000  Mg  |      49.50000      27274.50|      47.00000      25897.00|      49.65000       27357.15
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               127.000  Mg  |      58.30000       7404.10|      55.00000       6985.00|      58.48000        7426.96
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 402-05487                37.000  Mg  |      60.00000       2220.00|      55.00000       2035.00|      58.48000        2163.76
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0019 402-05490                79.000  Mg  |      69.30000       5474.70|      66.00000       5214.00|      69.51000        5491.29
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0020 402-05495               290.000  Mg  |      49.50000      14355.00|      47.00000      13630.00|      49.65000       14398.50
  HMA WEDGE AND LEVEL                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 38-1894432              |(6) 35-0999231
                                          |YARDBERRY LANDSCAPE         |IAFRATE, ANGELO CONSTRUCTION|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05517                 1.200  Mg  |     385.00000        462.00|     370.00000        444.00|     386.16000         463.39
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 4.500  Mg  |     220.00000        990.00|     205.00000        922.50|     215.14000         968.13
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 610-05527                89.000  Mg  |     105.00000       9345.00|      85.00000       7565.00|      89.92000        8002.88
  HMA FOR APPROACHES                      |                            |                            |
0024 611-06497                 3.000  EACH|     200.00000        600.00|     135.00000        405.00|     220.66000         661.98
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0025 611-06498                 1.000  EACH|     275.00000        275.00|     180.00000        180.00|     275.83000         275.83
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0026 615-06490                27.000  EACH|     134.00000       3618.00|     120.00000       3240.00|     123.57000        3336.39
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 7.000  EACH|     600.00000       4200.00|     500.00000       3500.00|     551.65000        3861.55
  MONUMENT, B                             |                            |                            |
0028 621-01004                 2.000  EACH|     750.00000       1500.00|     550.00000       1100.00|     579.24000        1158.48
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06545                 1.300  Mg  |     425.00000        552.50|     615.00000        799.50|     646.54000         840.50
  FERTILIZER                              |                            |                            |
0030 621-06548                 4.200  kg  |     350.00000       1470.00|      52.00000        218.40|      54.61000         229.36
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06553               216.000  kg  |       6.50000       1404.00|       6.50000       1404.00|       6.81000        1470.96
  SEED MIXTURE, R                         |                            |                            |
0032 621-06557                51.000  kg  |      10.00000        510.00|      16.00000        816.00|      16.49000         840.99
  SEED MIXTURE, T                         |                            |                            |
0033 621-06565                 7.700  Mg  |     400.00000       3080.00|     470.00000       3619.00|     493.18000        3797.49
  MULCHING MATERIAL                       |                            |                            |
0034 621-06567                11.600  kL  |      10.00000        116.00|       0.60000          6.96|       0.61000           7.08
  WATER                                   |                            |                            |
0035 621-06574               645.000  m2  |       6.00000       3870.00|       4.00000       2580.00|       4.37000        2818.65
  SODDING                                 |                            |                            |
0036 715-03584                 2.000  EACH|    1100.00000       2200.00|     370.00000        740.00|     517.63000        1035.26
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0037 715-05047                 2.000  EACH|    1250.00000       2500.00|     525.00000       1050.00|     598.97000        1197.94
  SAFETY METAL END SECTION, 4:1, 0.17 m2  |                            |                            |
0038 715-05048               721.000  m   |       8.50000       6128.50|      14.00000      10094.00|       6.92000        4989.32
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0039 715-05053                39.700  m   |      30.00000       1191.00|      35.00000       1389.50|      55.44000        2200.97
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0040 715-05121                31.000  m   |     120.00000       3720.00|     140.00000       4340.00|      93.26000        2891.06
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 38-1894432              |(6) 35-0999231
                                          |YARDBERRY LANDSCAPE         |IAFRATE, ANGELO CONSTRUCTION|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 715-05169                28.000  m   |     110.00000       3080.00|     120.00000       3360.00|      94.99000        2659.72
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-05171                16.000  m   |     125.00000       2000.00|     140.00000       2240.00|     106.54000        1704.64
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0043 715-05229                31.000  m   |     150.00000       4650.00|     260.00000       8060.00|     176.75000        5479.25
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0044 715-46005                 6.000  EACH|     300.00000       1800.00|     525.00000       3150.00|     363.08000        2178.48
  PIPE END SECTION, 375 mm                |                            |                            |
0045 715-46010                 2.000  EACH|     325.00000        650.00|     630.00000       1260.00|     401.17000         802.34
  PIPE END SECTION, 450 mm                |                            |                            |
0046 718-06528                 2.000  EACH|     600.00000       1200.00|     525.00000       1050.00|     576.79000        1153.58
  OUTLET PROTECTOR, 1                     |                            |                            |
0047 718-06529                 3.000  EACH|     600.00000       1800.00|     525.00000       1575.00|     691.99000        2075.97
  OUTLET PROTECTOR, 2                     |                            |                            |
0048 718-06531                 3.000  EACH|     600.00000       1800.00|     525.00000       1575.00|     747.79000        2243.37
  OUTLET PROTECTOR, 3                     |                            |                            |
0049 718-52610               165.000  m3  |      35.00000       5775.00|      37.00000       6105.00|      49.90000        8233.50
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0050 801-01093                 8.000  EACH|     230.00000       1840.00|     210.00000       1680.00|     468.90000        3751.20
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0051 801-04308                 7.000  EACH|     103.50000        724.50|      95.00000        665.00|     110.33000         772.31
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06207              4866.000  m   |       3.10000      15084.60|       3.00000      14598.00|       3.29000       16009.14
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06218                12.000  m   |      20.70000        248.40|      19.00000        228.00|      19.75000         237.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0054 801-06605                20.000  EACH|      57.50000       1150.00|      53.00000       1060.00|      77.23000        1544.60
  BARRICADE, IIIA                         |                            |                            |
0055 801-06606                 6.000  EACH|      69.00000        414.00|      63.00000        378.00|      88.26000         529.56
  BARRICADE, IIIB                         |                            |                            |
0056 801-06625                19.000  EACH|      57.50000       1092.50|      52.00000        988.00|      99.30000        1886.70
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0057 801-06640                36.000  EACH|      75.00000       2700.00|      70.00000       2520.00|      66.20000        2383.20
  CONSTRUCTION SIGN, A                    |                            |                            |
0058 801-06645                 8.000  EACH|      34.50000        276.00|      32.00000        256.00|      38.62000         308.96
  CONSTRUCTION SIGN, B                    |                            |                            |
0059 801-06710                90.000  DAY |      40.00000       3600.00|      11.00000        990.00|      15.45000        1390.50
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   510,574.12                                                  ROUTE : US 36
     CALL ORDER   : 170                     CONTRACT ID : R -25711-A                   COUNTIES : HENRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 38-1894432              |(6) 35-0999231
                                          |YARDBERRY LANDSCAPE         |IAFRATE, ANGELO CONSTRUCTION|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 801-06775                        LUMP|    3500.00000       3500.00|   10000.00000      10000.00|   69923.20000       69923.20
  MAINTAINING TRAFFIC                     |                            |                            |
0061 802-05701                41.500  m   |      38.00000       1577.00|      32.00000       1328.00|      32.88000        1364.52
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0062 802-05702                41.200  m   |      36.00000       1483.20|      26.00000       1071.20|      27.75000        1143.30
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0063 802-76025                 1.220  m2  |     185.00000        225.70|     135.00000        164.70|     268.10000         327.08
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0064 802-76035                12.900  m2  |     172.00000       2218.80|     165.00000       2128.50|     200.58000        2587.48
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 802-96915                        LUMP|    2000.00000       2000.00|     160.00000        160.00|     176.53000         176.53
  SIGN, RELOCATE                          |                            |                            |
0066 804-06771                 8.000  EACH|     110.00000        880.00|      20.00000        160.00|      24.27000         194.16
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0067 808-06701                69.000  m   |       3.00000        207.00|       1.30000         89.70|       1.38000          95.22
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0068 808-06703                69.000  m   |       3.00000        207.00|       1.20000         82.80|       1.21000          83.49
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0069 808-06713              1270.000  m   |       0.75000        952.50|       0.35000        444.50|       0.36000         457.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0070 808-06716               480.000  m   |       3.00000       1440.00|       1.70000        816.00|       1.81000         868.80
  LINE, REMOVE                            |                            |                            |
0071 808-75245              1240.000  m   |       1.50000       1860.00|       1.00000       1240.00|       1.08000        1339.20
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0072 808-75297                14.000  m   |      14.00000        196.00|      10.00000        140.00|      11.03000         154.42
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0073 808-75998                70.000  EACH|      60.00000       4200.00|      40.00000       2800.00|      44.13000        3089.10
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    485,435.85|             $    496,419.26|                $    623,727.11
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    485,435.85|             $    496,419.26|                $    623,727.11
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/27/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : E620002
                                                                                                  0064040
                                                                                                  E620001
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                          A + B =  $ 13,135,500.00     100.0000%
   2   35-1139301     E & B PAVING, INC.                             AWARD          A + B =  $ 12,672,435.49     101.2058%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                 A + B =  $ 14,307,053.42     115.8843%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                     A + B =  $ 14,423,849.52     117.4679%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGN MODERNIZATION
                                          |                            |                            |
0001 105-01925                18.000  MOS |    2000.00000      36000.00|    1735.61000      31240.98|    1235.00000       22230.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   75000.00000      75000.00|  182446.29000     182446.29|  135000.00000      135000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  365000.00000     365000.00|  373221.77000     373221.77|  425000.00000      425000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  110000.00000     110000.00|  111966.53000     111966.53|  110000.00000      110000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              6723.000  m2  |       7.95000      53447.85|       9.70000      65213.10|      17.50000      117652.50
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278               270.000  m   |      14.90000       4023.00|      15.03000       4058.10|      26.00000        7020.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-52710               458.000  m2  |       6.35000       2908.30|       7.09000       3247.22|      21.00000        9618.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820                36.566  m2  |      50.00000       1828.30|      30.00000       1096.98|      55.00000        2011.13
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-74075                 2.000  EACH|    1300.00000       2600.00|    1327.66000       2655.32|    2215.00000        4430.00
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                            |                            |
  REMOVE                                  |                            |                            |
0010 202-74080                 1.000  EACH|     720.00000        720.00|     735.40000        735.40|    1070.00000        1070.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0011 202-74085                 1.000  EACH|    3715.00000       3715.00|    3787.54000       3787.54|    1280.00000        1280.00
  OVERHEAD SIGN STRUCTURE, TWIN           |                            |                            |
  CANTILEVER, REMOVE AND RESET            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-78515                        LUMP|    2045.00000       2045.00|    2083.64000       2083.64|    2150.00000        2150.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-91385                44.000  EACH|     275.00000      12100.00|     286.07000      12587.08|    1055.00000       46420.00
  INLET, REMOVE                           |                            |                            |
0014 202-93047                 8.000  EACH|     425.00000       3400.00|     584.50000       4676.00|    2830.00000       22640.00
  MANHOLE, REMOVE                         |                            |                            |
0015 202-94793              1246.000  m   |      35.50000      44233.00|       8.65000      10777.90|      48.00000       59808.00
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0016 202-95579                 2.000  EACH|     300.00000        600.00|     306.42000        612.84|     140.00000         280.00
  SERVICE POINT, REMOVE                   |                            |                            |
0017 202-96022                25.000  EACH|     200.00000       5000.00|     364.22000       9105.50|     650.00000       16250.00
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0018 202-96133               731.000  m   |      32.50000      23757.50|      49.51000      36191.81|     141.00000      103071.00
  PIPE, REMOVE                            |                            |                            |
0019 202-96151                        LUMP|    1200.00000       1200.00|    1225.66000       1225.66|    1000.00000        1000.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0020 203-02070             41885.300  m3  |      11.75000     492152.28|      12.18000     510162.95|      15.45000      647127.89
  BORROW                                  |                            |                            |
0021 203-02235             19838.000  m2  |       2.45000      48603.10|       0.83000      16465.54|       1.20000       23805.60
  BREAKING PAVEMENT                       |                            |                            |
0022 205-02224              1300.000  m   |       5.45000       7085.00|       5.56000       7228.00|       6.00000        7800.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0023 205-02237                52.000  EACH|      60.00000       3120.00|      61.20000       3182.40|      65.00000        3380.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0024 211-02050              1583.930  m3  |      25.00000      39598.25|      28.56000      45237.04|      27.00000       42766.11
  B BORROW                                |                            |                            |
0025 211-02060              5128.810  m3  |      25.00000     128220.25|      28.20000     144632.44|      27.00000      138477.87
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0026 213-52830                65.000  m3  |      90.00000       5850.00|     255.00000      16575.00|     158.00000       10270.00
  FLOWABLE MORTAR                         |                            |                            |
0027 303-52308             26086.700  Mg  |      20.00000     521734.00|      18.06000     471125.80|      22.70000      592168.09
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0028 304-06464              7611.750  m3  |      70.00000     532822.50|      37.43000     284907.80|      59.40000      452137.95
  SUBBASE FOR PCCP                        |                            |                            |
0029 305-05206              3888.000  Mg  |      45.00000     174960.00|      34.09000     132541.92|      31.40000      122083.20
  WIDENING WITH HMA , TEMPORARY           |                            |                            |
0030 402-05468              1055.200  Mg  |      35.00000      36932.00|      35.60000      37565.12|      39.00000       41152.80
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0031 402-05474               626.810  Mg  |      36.25000      22721.86|      37.10000      23254.65|      40.60000       25448.49
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 402-05475               267.400  Mg  |      48.00000      12835.20|      49.20000      13156.08|      48.10000       12861.94
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0033 402-05477               267.920  Mg  |      50.00000      13396.00|      50.75000      13596.94|      54.00000       14467.68
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0034 402-05495               768.000  Mg  |      39.50000      30336.00|      40.90000      31411.20|      41.00000       31488.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0035 406-05520                 3.060  Mg  |     200.00000        612.00|     185.00000        566.10|     220.00000         673.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 501-05240              6110.000  m   |      25.00000     152750.00|      20.93000     127882.30|      21.00000      128310.00
  CONTRACTION JOINT, D1                   |                            |                            |
0037 501-06266                        LUMP|    5000.00000       5000.00|    5199.48000       5199.48|    7000.00000        7000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0038 501-06322             36243.100  m2  |      45.00000    1630939.50|      41.04000    1487416.82|      38.40000     1391735.04
  QC/QA PCCP, 275 mm                      |                            |                            |
0039 501-06322              1488.200  m2  |     100.00000     148820.00|     194.04000     288770.33|      72.00000      107150.40
  QC/QA PCCP, 275 mm , SHOULDER, MODIFIED |                            |                            |
0040 601-04746                 3.000  EACH|    5750.00000      17250.00|    7650.00000      22950.00|    6100.00000       18300.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0041 601-06228                 4.000  EACH|   54840.00000     219360.00|   59721.00000     238884.00|   58300.00000      233200.00
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0042 601-06306                 1.000  EACH|    4375.00000       4375.00|    1500.00000       1500.00|    4500.00000        4500.00
  IMPACT ATTENUATOR, RESET, R2, W1, TL-3  |                            |                            |
0043 602-02476               865.900  m   |     375.00000     324712.50|     238.18000     206240.06|     309.00000      267563.10
  BARRIER, CONCRETE, MODIFIED             |                            |                            |
0044 602-06032              1236.000  m   |     150.00000     185400.00|     116.84000     144414.24|     194.00000      239784.00
  BARRIER, MEDIAN, CONCRETE 840 mm        |                            |                            |
0045 602-06639               928.000  m   |      50.00000      46400.00|      60.00000      55680.00|     109.00000      101152.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0046 602-06646              2211.000  m   |      48.00000     106128.00|      57.54000     127220.94|      92.00000      203412.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0047 602-06729               278.000  EACH|       5.70000       1584.60|       5.81000       1615.18|       6.00000        1668.00
  BARRIER DELINEATOR                      |                            |                            |
0048 603-90316               140.000  m   |      59.00000       8260.00|      69.36000       9710.40|      63.00000        8820.00
  FENCE, CHAIN LINK, 2320 mm              |                            |                            |
0049 604-06069               157.160  m2  |      31.50000       4950.54|      42.71000       6712.30|      72.00000       11315.52
  CURB RAMP, CONCRETE                     |                            |                            |
0050 604-91531               654.000  m2  |      26.50000      17331.00|      42.71000      27932.34|      44.00000       28776.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0051 605-06090              1320.300  m   |      34.00000      44890.20|      27.45000      36242.24|      25.00000       33007.50
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0052 605-06095               189.300  m   |      66.00000      12493.80|      27.45000       5196.29|      29.00000        5489.70
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 605-06140               366.900  m   |      28.00000      10273.20|      62.33000      22868.88|      67.00000       24582.30
  CURB AND GUTTER, CONCRETE               |                            |                            |
0054 611-05330               565.200  m2  |      36.00000      20347.20|      47.04000      26587.01|      49.00000       27694.80
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0055 615-06490                 3.000  EACH|     108.00000        324.00|     229.50000        688.50|     110.00000         330.00
  RIGHT OF WAY MARKER                     |                            |                            |
0056 615-06505                 2.000  EACH|     420.00000        840.00|     561.00000       1122.00|     460.00000         920.00
  MONUMENT, B                             |                            |                            |
0057 615-06515                 9.000  EACH|     120.00000       1080.00|     280.50000       2524.50|     130.00000        1170.00
  MONUMENT, D                             |                            |                            |
0058 621-01004                 1.000  EACH|     660.00000        660.00|     673.20000        673.20|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0059 621-06574              8909.530  m2  |       3.60000      32074.31|       3.67000      32697.98|       3.80000       33856.21
  SODDING                                 |                            |                            |
0060 714-93641               242.100  m   |     748.00000     181090.80|     771.33000     186738.99|    1062.00000      257110.20
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 900 mm              |                            |                            |
0061 714-97799                        LUMP|   75000.00000      75000.00|  228480.00000     228480.00|   57800.00000       57800.00
  RETAINING WALL, RECONSTRUCT , LINE NER  |                            |                            |
0062 714-97799                        LUMP|   75000.00000      75000.00|  148300.00000     148300.00|   57800.00000       57800.00
  RETAINING WALL, RECONSTRUCT , LINE SER  |                            |                            |
0064 715-05149               757.600  m   |      89.50000      67805.20|      94.08000      71275.01|     174.00000      131822.40
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0065 715-05151               117.500  m   |      99.00000      11632.50|     101.81000      11962.68|     216.00000       25380.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0066 715-05152                27.500  m   |     114.00000       3135.00|     126.14000       3468.85|     243.00000        6682.50
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0067 715-05154                14.000  m   |     155.00000       2170.00|     188.68000       2641.52|     259.00000        3626.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0068 715-05422                91.600  m   |     225.00000      20610.00|     204.89000      18767.92|     476.00000       43601.60
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0070 715-46000                 5.000  EACH|     375.00000       1875.00|     295.66000       1478.30|     340.00000        1700.00
  PIPE END SECTION, 300 mm                |                            |                            |
0071 715-95092               300.000  m   |     250.00000      75000.00|     169.29000      50787.00|     322.00000       96600.00
  SLOTTED DRAIN, 300 mm , TEMPORARY       |                            |                            |
0072 718-52610               435.890  m3  |      40.00000      17435.60|      40.80000      17784.31|      39.00000       16999.71
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0073 718-99153              9219.700  m2  |       2.65000      24432.21|       2.70000      24893.19|       1.80000       16595.46
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 720-44000                 9.000  EACH|     325.00000       2925.00|     510.64000       4595.76|     512.00000        4608.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0075 720-44296                24.000  EACH|     975.00000      23400.00|     567.66000      13623.84|     792.00000       19008.00
  CAP INLET                               |                            |                            |
0076 720-45041                11.000  EACH|    4100.00000      45100.00|    2742.68000      30169.48|    6245.00000       68695.00
  INLET, H5                               |                            |                            |
0077 720-45045                10.000  EACH|    1425.00000      14250.00|    1152.28000      11522.80|    2570.00000       25700.00
  INLET, J10                              |                            |                            |
0078 720-45055                12.000  EACH|    1550.00000      18600.00|    1213.79000      14565.48|    2770.00000       33240.00
  INLET, M10                              |                            |                            |
0079 720-45085                 3.000  EACH|    2700.00000       8100.00|    1571.14000       4713.42|    3065.00000        9195.00
  INLET, T14                              |                            |                            |
0080 720-45250                 2.000  EACH|    2500.00000       5000.00|    2262.67000       4525.34|    2830.00000        5660.00
  CATCH BASIN, K10                        |                            |                            |
0081 720-45410                 1.000  EACH|    1250.00000       1250.00|    1240.17000       1240.17|    2075.00000        2075.00
  MANHOLE, C4                             |                            |                            |
0082 720-94612                10.000  EACH|    2975.00000      29750.00|    2588.86000      25888.60|    5875.00000       58750.00
  MANHOLE, K4                             |                            |                            |
0083 720-94906                13.000  EACH|    2000.00000      26000.00|    1471.92000      19134.96|    3785.00000       49205.00
  INLET, X5                               |                            |                            |
0084 720-95422                 2.000  EACH|    3300.00000       6600.00|    2819.73000       5639.46|    5255.00000       10510.00
  MANHOLE, J4                             |                            |                            |
0085 720-98174                 1.000  EACH|    2600.00000       2600.00|    2011.94000       2011.94|    3240.00000        3240.00
  INLET, B15                              |                            |                            |
0086 720-98555                 3.000  EACH|    2700.00000       8100.00|    2084.50000       6253.50|    3440.00000       10320.00
  INLET, C15                              |                            |                            |
0087 731-03914               631.000  m2  |      60.00000      37860.00|      89.95000      56758.45|      62.00000       39122.00
  FACE PANEL, WIRE                        |                            |                            |
0088 731-93945              1622.200  m2  |      90.00000     145998.00|     127.50000     206830.50|     102.00000      165464.40
  FACE PANELS, CONCRETE                   |                            |                            |
0089 731-93946              1622.200  m2  |      50.00000      81110.00|      96.90000     157191.18|      57.00000       92465.40
  WALL ERECTION                           |                            |                            |
0090 731-93946               631.000  m2  |      60.00000      37860.00|      59.35000      37449.85|      55.00000       34705.00
  WALL ERECTION ,WIRE                     |                            |                            |
0091 731-93947               660.000  m   |      70.00000      46200.00|      71.40000      47124.00|      55.00000       36300.00
  LEVELING PAD, CONCRETE                  |                            |                            |
0092 801-03290                12.000  EACH|     165.00000       1980.00|     402.90000       4834.80|     425.00000        5100.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0093 801-03291                 2.000  EACH|      50.00000        100.00|     158.10000        316.20|     165.00000         330.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0094 801-06201                85.500  m2  |     134.32000      11484.36|     137.01000      11714.36|     195.00000       16672.50
  TEMPORARY PANEL SIGNS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 801-06202                96.000  m   |      42.00000       4032.00|      42.76000       4104.96|      68.00000        6528.00
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0096 801-06203             14456.250  m   |       0.45000       6505.31|       0.48000       6939.00|       0.50000        7228.13
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0097 801-06606                15.000  EACH|     100.00000       1500.00|     234.60000       3519.00|     245.00000        3675.00
  BARRICADE, IIIB                         |                            |                            |
0098 801-06640                62.000  EACH|     125.00000       7750.00|     198.90000      12331.80|     205.00000       12710.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0099 801-06645                22.000  EACH|      50.00000       1100.00|      59.16000       1301.52|      62.00000        1364.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0100 801-06710               360.000  DAY |      15.00000       5400.00|      14.28000       5140.80|      16.00000        5760.00
  FLASHING ARROW SIGN                     |                            |                            |
0101 801-06775                        LUMP|   65421.66000      65421.66|   57868.65000      57868.65|  168000.00000      168000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0102 802-05701                54.400  m   |      30.00000       1632.00|      30.50000       1659.20|      25.00000        1360.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0103 802-05702                58.800  m   |      26.00000       1528.80|      26.17000       1538.80|      16.00000         940.80
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0104 802-76015                11.750  m2  |     165.00000       1938.75|     168.58000       1980.82|     236.00000        2773.00
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0105 802-76025                 7.840  m2  |     118.00000        925.12|     120.42000        944.09|     120.00000         940.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0106 802-76035                17.570  m2  |     119.00000       2090.83|     121.54000       2135.46|     122.00000        2143.54
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0107 802-76045                 2.300  m2  |     161.00000        370.30|     164.18000        377.61|     180.00000         414.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0108 803-02310              1344.000  kg  |       2.45000       3292.80|       2.50000       3360.00|       1.40000        1881.60
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0109 803-06031                16.200  m3  |     509.00000       8245.80|     519.18000       8410.72|     405.00000        6561.00
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0110 803-76140                 2.000  EACH|   12525.00000      25050.00|   12777.16000      25554.32|   13900.00000       27800.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0111 803-76175                 8.400  m   |     500.00000       4200.00|     507.88000       4266.19|     590.00000        4956.00
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 803-91084                 1.000  EACH|     350.00000        350.00|     357.34000        357.34|    1575.00000        1575.00
  OVERHEAD PANEL SIGN, REMOVE AND         |                            |                            |
  REINSTALL                               |                            |                            |
0113 805-01815                 4.000  EACH|    1780.00000       7120.00|    1814.71000       7258.84|    1675.00000        6700.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0114 805-01842                 7.000  EACH|     590.00000       4130.00|     603.75000       4226.25|     660.00000        4620.00
  HANDHOLE, SIGNAL                        |                            |                            |
0115 805-01861                94.000  m   |       5.00000        470.00|       4.69000        440.86|       5.00000         470.00
  SIGNAL CABLE, INTERCONNECT, 12C/19      |                            |                            |
0116 805-02152                 4.000  EACH|     340.00000       1360.00|     347.06000       1388.24|     435.00000        1740.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0117 805-02328              1352.000  m   |       1.00000       1352.00|       0.90000       1216.80|       1.00000        1352.00
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0118 805-02596                 1.000  EACH|     180.00000        180.00|     183.24000        183.24|     320.00000         320.00
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                            |                            |
0119 805-03391                52.000  WK  |       1.00000         52.00|       0.01000          0.52|    4250.00000      221000.00
  TRUCK, TOW                              |                            |                            |
0120 805-04602                 1.000  EACH|     420.00000        420.00|     428.98000        428.98|     300.00000         300.00
  CONTROLLER, REWIRE                      |                            |                            |
0121 805-06592              1541.000  m   |      27.00000      41607.00|      27.67000      42639.47|      35.00000       53935.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0122 805-78100                 1.000  EACH|   10300.00000      10300.00|   10500.84000      10500.84|    9800.00000        9800.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0123 805-78205                 7.000  EACH|     440.00000       3080.00|     449.60000       3147.20|     435.00000        3045.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0124 805-78215                 5.000  EACH|     440.00000       2200.00|     449.60000       2248.00|     435.00000        2175.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0125 805-78230                 3.000  EACH|     665.00000       1995.00|     678.14000       2034.42|     640.00000        1920.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0126 805-78415                 4.000  EACH|    1260.00000       5040.00|    1286.04000       5144.16|    1325.00000        5300.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0127 805-78420                 4.000  EACH|     191.00000        764.00|     194.80000        779.20|     230.00000         920.00
  DISCONNECT HANGER                       |                            |                            |
0128 805-78445                 1.000  EACH|     438.00000        438.00|     446.67000        446.67|     450.00000         450.00
  SIGNAL SERVICE                          |                            |                            |
0129 805-78467                12.000  m   |       4.00000         48.00|       4.10000         49.20|       5.00000          60.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 805-78480               378.000  m   |       2.75000       1039.50|       2.64000        997.92|       3.00000        1134.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0131 805-78485               516.000  m   |       3.00000       1548.00|       2.87000       1480.92|       3.50000        1806.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0132 805-78490               441.000  m   |       3.15000       1389.15|       3.21000       1415.61|       4.00000        1764.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0133 805-78510              2109.000  m   |       2.50000       5272.50|       2.53000       5335.77|       2.50000        5272.50
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0134 805-78785                10.000  EACH|     555.00000       5550.00|     566.46000       5664.60|     480.00000        4800.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0135 805-78795               438.000  m   |      23.40000      10249.20|      23.88000      10459.44|      28.00000       12264.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0136 805-78925                 1.000  EACH|     875.00000        875.00|     893.34000        893.34|     650.00000         650.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0137 805-81060                 4.000  EACH|    2830.00000      11320.00|    2887.02000      11548.08|    3350.00000       13400.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0138 805-86805                 3.000  EACH|    1690.00000       5070.00|    1724.46000       5173.38|    2100.00000        6300.00
  SERVICE POINT, I                        |                            |                            |
0139 805-86900                17.000  EACH|     603.00000      10251.00|     614.69000      10449.73|     430.00000        7310.00
  JUNCTION BOX                            |                            |                            |
0140 805-86930                 9.000  EACH|       6.00000         54.00|       6.03000         54.27|      16.00000         144.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0141 805-86935                 8.000  EACH|      15.75000        126.00|      16.05000        128.40|      32.00000         256.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0142 805-94295                12.000  EACH|     475.00000       5700.00|     485.08000       5820.96|     252.00000        3024.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0143 805-96121                 4.000  EACH|     147.00000        588.00|     149.58000        598.32|     105.00000         420.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0144 805-98335               133.000  m   |      13.40000       1782.20|      13.68000       1819.44|      16.00000        2128.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0145 805-98336                60.500  m   |      13.40000        810.70|      13.68000        827.64|      16.00000         968.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0146 807-02191                11.000  EACH|     287.00000       3157.00|     292.94000       3222.34|     640.00000        7040.00
  HANDHOLE, LIGHTING                      |                            |                            |
0147 807-04653                17.000  EACH|     562.00000       9554.00|     294.92000       5013.64|     428.00000        7276.00
  LIGHTING FOUNDATION IN CONCRETE BARRIER |                            |                            |
0148 807-82016                 3.000  EACH|     694.00000       2082.00|     708.21000       2124.63|     540.00000        1620.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0149 807-82017                 1.000  EACH|     700.00000        700.00|     713.82000        713.82|     650.00000         650.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0150 807-86790                 9.000  EACH|     362.00000       3258.00|     369.83000       3328.47|     440.00000        3960.00
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0151 807-86910                 3.000  EACH|      29.25000         87.75|      29.79000         89.37|      35.00000         105.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0152 807-86915                 6.000  EACH|      30.25000        181.50|      30.92000        185.52|      38.00000         228.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0153 807-86950                 3.000  EACH|      44.85000        134.55|      45.75000        137.25|      24.00000          72.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0154 807-86955                 6.000  EACH|     160.00000        960.00|     161.83000        970.98|      65.00000         390.00
  CABLE DUCT MARKER                       |                            |                            |
0155 808-03002               899.890  m   |      16.30000      14668.21|      16.63000      14965.17|      17.00000       15298.13
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0156 808-03631              2688.900  m   |       4.10000      11024.49|       4.18000      11239.60|       4.30000       11562.27
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0157 808-03632              1815.600  m   |       4.10000       7443.96|       4.18000       7589.21|       4.30000        7807.08
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0158 808-04896                10.000  m   |      16.30000        163.00|      16.63000        166.30|      17.00000         170.00
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0159 808-05534               794.000  m   |      27.40000      21755.60|      27.95000      22192.30|      29.00000       23026.00
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0160 808-05535                53.000  m   |      74.60000       3953.80|      76.09000       4032.77|      79.00000        4187.00
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0161 808-06701                62.750  m   |       2.35000        147.46|       2.40000        150.60|       2.50000         156.88
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0162 808-06703               599.000  m   |       1.25000        748.75|       1.25000        748.75|       1.30000         778.70
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0163 808-06716              3875.000  m   |       1.50000       5812.50|       1.53000       5928.75|       1.60000        6200.00
  LINE, REMOVE                            |                            |                            |
0164 808-74805                80.000  m   |      74.60000       5968.00|      76.09000       6087.20|      78.00000        6240.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0165 808-74807                15.000  EACH|     384.00000       5760.00|     391.68000       5875.20|     406.00000        6090.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1139301              |(3) 35-1009310
                                          |GOHMANN ASPHALT & CONSTR., I|E & B PAVING, INC.          |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0166 808-74808                 8.000  EACH|     446.00000       3568.00|     454.92000       3639.36|     472.00000        3776.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0167 808-75245               132.000  m   |       1.30000        171.60|       1.35000        178.20|       1.40000         184.80
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0168 808-75320                17.000  EACH|      55.00000        935.00|      56.10000        953.70|      58.00000         986.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0169 808-75325                 8.000  EACH|      75.00000        600.00|      76.50000        612.00|      80.00000         640.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0170 808-94455               129.000  m   |      21.30000       2747.70|      21.73000       2803.17|      22.00000        2838.00
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            |
  150 mm                                  |                            |                            |
0171 203-02000              1100.000  m3  |      17.50000      19250.00|      15.02000      16522.00|      18.90000       20790.00
  EXCAVATION, COMMON                      |                            |                            |
0172 703-03489               578.000  EACH|      10.00000       5780.00|      15.00000       8670.00|      11.50000        6647.00
  TIE BAR, RETROFIT                       |                            |                            |
0173 305-05204                15.000  Mg  |     100.00000       1500.00|     100.00000       1500.00|     218.00000        3270.00
  HMA FOR PATCHING                        |                            |                            |
0174 805-03391                35.000  WK  |       1.00000         35.00|    2570.40000      89964.00|    4250.00000      148750.00
  TRUCK, TOW                              |                            |                            |
0175 715-05203              2281.000  m   |      15.60000      35583.60|      15.91000      36290.71|      37.00000       84397.00
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
     SECTION TOTALS                       |       A  =  $  7,375,500.00|       A  =  $  7,464,435.49|          A  =  $  8,547,053.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |    A + B =  $ 13,135,500.00|    A + B =  $ 12,672,435.49|       A + B =  $ 14,307,053.42
====================================================================================================================================

CONTRACT DAYS                                           240                          217                             240
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGN MODERNIZATION
                                          |                            |                            |
0001 105-01925                18.000  MOS |     914.62000      16463.16|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  171898.61000     171898.61|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  434987.92000     434987.92|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  153179.44400     153179.44|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              6723.000  m2  |      10.64000      71532.72|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278               270.000  m   |      10.64000       2872.80|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-52710               458.000  m2  |      10.64000       4873.12|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820                36.566  m2  |      31.91000       1166.82|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-74075                 2.000  EACH|    1384.40000       2768.80|                            |
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                            |                            |
  REMOVE                                  |                            |                            |
0010 202-74080                 1.000  EACH|     766.83000        766.83|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0011 202-74085                 1.000  EACH|    3949.39000       3949.39|                            |
  OVERHEAD SIGN STRUCTURE, TWIN           |                            |                            |
  CANTILEVER, REMOVE AND RESET            |                            |                            |
0012 202-78515                        LUMP|    2172.68000       2172.68|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-91385                44.000  EACH|     744.51000      32758.44|                            |
  INLET, REMOVE                           |                            |                            |
0014 202-93047                 8.000  EACH|     957.23000       7657.84|                            |
  MANHOLE, REMOVE                         |                            |                            |
0015 202-94793              1246.000  m   |      69.13000      86135.98|                            |
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0016 202-95579                 2.000  EACH|     319.51000        639.02|                            |
  SERVICE POINT, REMOVE                   |                            |                            |
0017 202-96022                25.000  EACH|     478.61000      11965.25|                            |
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0018 202-96133               731.000  m   |      53.18000      38874.58|                            |
  PIPE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 202-96151                        LUMP|    1278.04000       1278.04|                            |
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0020 203-02070             41885.300  m3  |      19.14000     801684.64|                            |
  BORROW                                  |                            |                            |
0021 203-02235             19838.000  m2  |       0.90000      17854.20|                            |
  BREAKING PAVEMENT                       |                            |                            |
0022 205-02224              1300.000  m   |       5.80000       7540.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0023 205-02237                52.000  EACH|      63.82000       3318.64|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0024 211-02050              1583.930  m3  |      19.14000      30316.42|                            |
  B BORROW                                |                            |                            |
0025 211-02060              5128.810  m3  |      23.40000     120014.15|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0026 213-52830                65.000  m3  |     239.31000      15555.15|                            |
  FLOWABLE MORTAR                         |                            |                            |
0027 303-52308             26086.700  Mg  |      17.55000     457821.59|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0028 304-06464              7611.750  m3  |      39.39000     299826.83|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0029 305-05206              3888.000  Mg  |      62.09000     241405.92|                            |
  WIDENING WITH HMA , TEMPORARY           |                            |                            |
0030 402-05468              1055.200  Mg  |      37.86000      39949.87|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0031 402-05474               626.810  Mg  |      39.46000      24733.92|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0032 402-05475               267.400  Mg  |      52.33000      13993.04|                            |
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0033 402-05477               267.920  Mg  |      53.98000      14462.32|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0034 402-05495               768.000  Mg  |      43.50000      33408.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0035 406-05520                 3.060  Mg  |     196.76000        602.09|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 501-05240              6110.000  m   |      21.79000     133136.90|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0037 501-06266                        LUMP|   13573.31000      13573.31|                            |
  PROFILOGRAPH, PCCP                      |                            |                            |
0038 501-06322             36243.100  m2  |      40.40000    1464221.24|                            |
  QC/QA PCCP, 275 mm                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 501-06322              1488.200  m2  |     199.19000     296434.56|                            |
  QC/QA PCCP, 275 mm , SHOULDER, MODIFIED |                            |                            |
0040 601-04746                 3.000  EACH|    6115.64000      18346.92|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0041 601-06228                 4.000  EACH|   58327.21000     233308.84|                            |
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0042 601-06306                 1.000  EACH|    4653.20000       4653.20|                            |
  IMPACT ATTENUATOR, RESET, R2, W1, TL-3  |                            |                            |
0043 602-02476               865.900  m   |     172.98000     149783.38|                            |
  BARRIER, CONCRETE, MODIFIED             |                            |                            |
0044 602-06032              1236.000  m   |     128.98000     159419.28|                            |
  BARRIER, MEDIAN, CONCRETE 840 mm        |                            |                            |
0045 602-06639               928.000  m   |      87.75000      81432.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0046 602-06646              2211.000  m   |     101.47000     224350.17|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0047 602-06729               278.000  EACH|       6.06000       1684.68|                            |
  BARRIER DELINEATOR                      |                            |                            |
0048 603-90316               140.000  m   |      62.75000       8785.00|                            |
  FENCE, CHAIN LINK, 2320 mm              |                            |                            |
0049 604-06069               157.160  m2  |      53.47000       8403.35|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0050 604-91531               654.000  m2  |      30.43000      19901.22|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0051 605-06090              1320.300  m   |      24.49000      32334.15|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0052 605-06095               189.300  m   |      41.08000       7776.44|                            |
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0053 605-06140               366.900  m   |      36.23000      13292.79|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0054 611-05330               565.200  m2  |      34.89000      19719.83|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0055 615-06490                 3.000  EACH|     114.87000        344.61|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0056 615-06505                 2.000  EACH|     446.71000        893.42|                            |
  MONUMENT, B                             |                            |                            |
0057 615-06515                 9.000  EACH|     127.63000       1148.67|                            |
  MONUMENT, D                             |                            |                            |
0058 621-01004                 1.000  EACH|     701.97000        701.97|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 621-06574              8909.530  m2  |       3.83000      34123.50|                            |
  SODDING                                 |                            |                            |
0060 714-93641               242.100  m   |    1010.41000     244620.26|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 900 mm              |                            |                            |
0061 714-97799                        LUMP|  170859.84000     170859.84|                            |
  RETAINING WALL, RECONSTRUCT , LINE NER  |                            |                            |
0062 714-97799                        LUMP|  170859.84000     170859.84|                            |
  RETAINING WALL, RECONSTRUCT , LINE SER  |                            |                            |
0064 715-05149               757.600  m   |     116.99000      88631.62|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0065 715-05151               117.500  m   |     138.27000      16246.73|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0066 715-05152                27.500  m   |     202.08000       5557.20|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0067 715-05154                14.000  m   |     256.32000       3588.48|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0068 715-05422                91.600  m   |     292.49000      26792.08|                            |
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0070 715-46000                 5.000  EACH|     398.85000       1994.25|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0071 715-95092               300.000  m   |     212.72000      63816.00|                            |
  SLOTTED DRAIN, 300 mm , TEMPORARY       |                            |                            |
0072 718-52610               435.890  m3  |      34.48000      15029.49|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0073 718-99153              9219.700  m2  |       0.40000       3687.88|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0074 720-44000                 9.000  EACH|     531.79000       4786.11|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0075 720-44296                24.000  EACH|     957.23000      22973.52|                            |
  CAP INLET                               |                            |                            |
0076 720-45041                11.000  EACH|    5914.62000      65060.82|                            |
  INLET, H5                               |                            |                            |
0077 720-45045                10.000  EACH|    2791.92000      27919.20|                            |
  INLET, J10                              |                            |                            |
0078 720-45055                12.000  EACH|    2855.74000      34268.88|                            |
  INLET, M10                              |                            |                            |
0079 720-45085                 3.000  EACH|    3733.20000      11199.60|                            |
  INLET, T14                              |                            |                            |
0080 720-45250                 2.000  EACH|    3594.93000       7189.86|                            |
  CATCH BASIN, K10                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 720-45410                 1.000  EACH|    2629.19000       2629.19|                            |
  MANHOLE, C4                             |                            |                            |
0082 720-94612                10.000  EACH|    3935.28000      39352.80|                            |
  MANHOLE, K4                             |                            |                            |
0083 720-94906                13.000  EACH|    3126.95000      40650.35|                            |
  INLET, X5                               |                            |                            |
0084 720-95422                 2.000  EACH|    4124.60000       8249.20|                            |
  MANHOLE, J4                             |                            |                            |
0085 720-98174                 1.000  EACH|    3762.98000       3762.98|                            |
  INLET, B15                              |                            |                            |
0086 720-98555                 3.000  EACH|    3762.98000      11288.94|                            |
  INLET, C15                              |                            |                            |
0087 731-03914               631.000  m2  |      58.23000      36743.13|                            |
  FACE PANEL, WIRE                        |                            |                            |
0088 731-93945              1622.200  m2  |     138.61000     224853.14|                            |
  FACE PANELS, CONCRETE                   |                            |                            |
0089 731-93946              1622.200  m2  |     137.52000     223084.94|                            |
  WALL ERECTION                           |                            |                            |
0090 731-93946               631.000  m2  |      69.13000      43621.03|                            |
  WALL ERECTION ,WIRE                     |                            |                            |
0091 731-93947               660.000  m   |      97.14000      64112.40|                            |
  LEVELING PAD, CONCRETE                  |                            |                            |
0092 801-03290                12.000  EACH|     420.12000       5041.44|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0093 801-03291                 2.000  EACH|     164.86000        329.72|                            |
  CONSTRUCTION SIGN, D                    |                            |                            |
0094 801-06201                85.500  m2  |     142.86000      12214.53|                            |
  TEMPORARY PANEL SIGNS                   |                            |                            |
0095 801-06202                96.000  m   |      44.59000       4280.64|                            |
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0096 801-06203             14456.250  m   |       0.50000       7228.13|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0097 801-06606                15.000  EACH|     244.63000       3669.45|                            |
  BARRICADE, IIIB                         |                            |                            |
0098 801-06640                62.000  EACH|     207.40000      12858.80|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0099 801-06645                22.000  EACH|      61.69000       1357.18|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0100 801-06710               360.000  DAY |      14.89000       5360.40|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0101 801-06775                        LUMP|  385114.92000     385114.92|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0102 802-05701                54.400  m   |      31.80000       1729.92|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0103 802-05702                58.800  m   |      27.29000       1604.65|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0104 802-76015                11.750  m2  |     175.78000       2065.42|                            |
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0105 802-76025                 7.840  m2  |     125.57000        984.47|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0106 802-76035                17.570  m2  |     126.74000       2226.82|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0107 802-76045                 2.300  m2  |     171.20000        393.76|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0108 803-02310              1344.000  kg  |       2.61000       3507.84|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0109 803-06031                16.200  m3  |     541.37000       8770.19|                            |
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0110 803-76140                 2.000  EACH|   13323.18000      26646.36|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0111 803-76175                 8.400  m   |     529.58000       4448.47|                            |
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0112 803-91084                 1.000  EACH|     372.61000        372.61|                            |
  OVERHEAD PANEL SIGN, REMOVE AND         |                            |                            |
  REINSTALL                               |                            |                            |
0113 805-01815                 4.000  EACH|    1892.26000       7569.04|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0114 805-01842                 7.000  EACH|     629.55000       4406.85|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0115 805-01861                94.000  m   |       4.89000        459.66|                            |
  SIGNAL CABLE, INTERCONNECT, 12C/19      |                            |                            |
0116 805-02152                 4.000  EACH|     361.89000       1447.56|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0117 805-02328              1352.000  m   |       0.94000       1270.88|                            |
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0118 805-02596                 1.000  EACH|     191.07000        191.07|                            |
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                            |                            |
0119 805-03391                52.000  WK  |     954.62000      49640.24|                            |
  TRUCK, TOW                              |                            |                            |
0120 805-04602                 1.000  EACH|     447.31000        447.31|                            |
  CONTROLLER, REWIRE                      |                            |                            |
0121 805-06592              1541.000  m   |      28.86000      44473.26|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0122 805-78100                 1.000  EACH|   10949.58000      10949.58|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0123 805-78205                 7.000  EACH|     468.81000       3281.67|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0124 805-78215                 5.000  EACH|     468.81000       2344.05|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0125 805-78230                 3.000  EACH|     707.12000       2121.36|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0126 805-78415                 4.000  EACH|    1340.99000       5363.96|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0127 805-78420                 4.000  EACH|     203.12000        812.48|                            |
  DISCONNECT HANGER                       |                            |                            |
0128 805-78445                 1.000  EACH|     465.76000        465.76|                            |
  SIGNAL SERVICE                          |                            |                            |
0129 805-78467                12.000  m   |       4.28000         51.36|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0130 805-78480               378.000  m   |       2.75000       1039.50|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0131 805-78485               516.000  m   |       2.99000       1542.84|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0132 805-78490               441.000  m   |       3.35000       1477.35|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0133 805-78510              2109.000  m   |       2.64000       5567.76|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0134 805-78785                10.000  EACH|     590.66000       5906.60|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0135 805-78795               438.000  m   |      24.90000      10906.20|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0136 805-78925                 1.000  EACH|     931.51000        931.51|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0137 805-81060                 4.000  EACH|    3010.39000      12041.56|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0138 805-86805                 3.000  EACH|    1798.16000       5394.48|                            |
  SERVICE POINT, I                        |                            |                            |
0139 805-86900                17.000  EACH|     640.96000      10896.32|                            |
  JUNCTION BOX                            |                            |                            |
0140 805-86930                 9.000  EACH|       6.29000         56.61|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0141 805-86935                 8.000  EACH|      16.74000        133.92|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0142 805-94295                12.000  EACH|     505.81000       6069.72|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0143 805-96121                 4.000  EACH|     155.98000        623.92|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0144 805-98335               133.000  m   |      14.26000       1896.58|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0145 805-98336                60.500  m   |      14.26000        862.73|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0146 807-02191                11.000  EACH|     305.46000       3360.06|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0147 807-04653                17.000  EACH|     307.53000       5228.01|                            |
  LIGHTING FOUNDATION IN CONCRETE BARRIER |                            |                            |
0148 807-82016                 3.000  EACH|     738.47000       2215.41|                            |
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0149 807-82017                 1.000  EACH|     744.32000        744.32|                            |
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0150 807-86790                 9.000  EACH|     385.64000       3470.76|                            |
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0151 807-86910                 3.000  EACH|      31.07000         93.21|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0152 807-86915                 6.000  EACH|      32.24000        193.44|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0153 807-86950                 3.000  EACH|      47.70000        143.10|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0154 807-86955                 6.000  EACH|     168.75000       1012.50|                            |
  CABLE DUCT MARKER                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0155 808-03002               899.890  m   |      17.34000      15604.09|                            |
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0156 808-03631              2688.900  m   |       4.36000      11723.60|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0157 808-03632              1815.600  m   |       4.36000       7916.02|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0158 808-04896                10.000  m   |      17.34000        173.40|                            |
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0159 808-05534               794.000  m   |      29.14000      23137.16|                            |
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0160 808-05535                53.000  m   |      79.34000       4205.02|                            |
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0161 808-06701                62.750  m   |       2.50000        156.88|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0162 808-06703               599.000  m   |       1.31000        784.69|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0163 808-06716              3875.000  m   |       1.60000       6200.00|                            |
  LINE, REMOVE                            |                            |                            |
0164 808-74805                80.000  m   |      79.34000       6347.20|                            |
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0165 808-74807                15.000  EACH|     408.42000       6126.30|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0166 808-74808                 8.000  EACH|     474.36000       3794.88|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0167 808-75245               132.000  m   |       1.40000        184.80|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0168 808-75320                17.000  EACH|      58.50000        994.50|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0169 808-75325                 8.000  EACH|      79.77000        638.16|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0170 808-94455               129.000  m   |      22.65000       2921.85|                            |
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            |
  150 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 13,127,837.27 (A + B)                                         ROUTE : SR 66
     CALL ORDER   : 180                     CONTRACT ID : R -25712-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0171 203-02000              1100.000  m3  |      27.51000      30261.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0172 703-03489               578.000  EACH|       5.89000       3404.42|                            |
  TIE BAR, RETROFIT                       |                            |                            |
0173 305-05204                15.000  Mg  |     103.00000       1545.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0174 805-03391                35.000  WK  |     954.62000      33411.70|                            |
  TRUCK, TOW                              |                            |                            |
0175 715-05203              2281.000  m   |       7.62000      17381.22|                            |
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
     SECTION TOTALS                       |        A =  $  8,663,849.52|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |    A + B =  $ 14,423,849.52|                            |
====================================================================================================================================

CONTRACT DAYS                                           240
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 40
     CALL ORDER   : 190                     CONTRACT ID : R -25761-A                   COUNTIES : WAYNE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    691,791.00     100.0000%
====================================================================================================================================
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                                                                                                                   PAGE : 200 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 12/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0641100
                                                                                                  6401100
                                                                                                  0641100
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 33,973,000.00     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 36,202,107.10     106.5614%
   3   35-1139301     E & B PAVING, INC.                                                     $ 36,270,368.66     106.7623%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 38,189,195.18     112.4104%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGNS, MODERNIZATION
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1600.00000      38400.00|    2500.00000      60000.00|    1900.00000       45600.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  240000.00000     240000.00|  400000.00000     400000.00|  372000.00000      372000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP| 1690000.00000    1690000.00| 2090000.00000    2090000.00| 1813500.00000     1813500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 110-01001                        LUMP|     100.00000        100.00|  100000.00000     100000.00|   75000.00000       75000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 1                                   |                            |                            |
0005 110-01001                        LUMP|     100.00000        100.00|   50000.00000      50000.00|   41000.00000       41000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 2                                   |                            |                            |
0006 110-01001                        LUMP|     100.00000        100.00|  100000.00000     100000.00|   89000.00000       89000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 3                                   |                            |                            |
0007 110-01001                        LUMP|     100.00000        100.00|  100000.00000     100000.00|  101000.00000      101000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 4                                   |                            |                            |
0008 110-01001                        LUMP|     100.00000        100.00|   20000.00000      20000.00|    9000.00000        9000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 5                                   |                            |                            |
0009 110-01001                        LUMP|     100.00000        100.00|   20000.00000      20000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 6                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0010 110-01001                        LUMP|     100.00000        100.00|   20000.00000      20000.00|    6000.00000        6000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 7                                   |                            |                            |
0011 201-52370                        LUMP|  338000.00000     338000.00|  360000.00000     360000.00|  362000.00000      362000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0012 202-02240             54949.400  m2  |       8.00000     439595.20|       4.55000     250019.77|       4.30000      236282.42
  PAVEMENT, REMOVE                        |                            |                            |
0013 202-02241             13233.920  m   |      10.00000     132339.20|       5.89000      77947.79|       9.00000      119105.28
  GUARDRAIL, REMOVE                       |                            |                            |
0014 202-02271               140.000  EACH|     130.00000      18200.00|     278.30000      38962.00|     267.00000       37380.00
  HEADWALL, REMOVE                        |                            |                            |
0015 202-02272              4164.000  m   |       8.00000      33312.00|       8.01000      33353.64|       6.80000       28315.20
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0016 202-02772                58.000  EACH|     115.00000       6670.00|      63.27000       3669.66|      97.00000        5626.00
  CASTING, REMOVE                         |                            |                            |
0017 202-51133              3828.300  m   |       7.00000      26798.10|       0.06000        229.70|       5.00000       19141.50
  RAILING, REMOVE                         |                            |                            |
0018 202-51328                        LUMP|   85000.00000      85000.00|  160759.64000     160759.64|  210000.00000      210000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0019 202-51328                        LUMP|   50000.00000      50000.00|   47936.61000      47936.61|  165000.00000      165000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0020 202-51328                        LUMP|  235000.00000     235000.00|  191072.61000     191072.61|  255000.00000      255000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0021 202-51328                        LUMP|  198000.00000     198000.00|  200372.34000     200372.34|  288000.00000      288000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0022 202-51328                        LUMP|    6000.00000       6000.00|   14892.99000      14892.99|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0023 202-51328                        LUMP|   42000.00000      42000.00|   46725.00000      46725.00|  121000.00000      121000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0024 202-51328                        LUMP|    5000.00000       5000.00|    6322.16000       6322.16|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 7                              |                            |                            |
0025 202-51822             17600.700  m2  |       5.00000      88003.50|       2.93000      51570.05|       5.00000       88003.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0026 202-60820            121682.000  m2  |       0.40000      48672.80|       0.27000      32854.14|       0.38000       46239.16
  SURFACE MILLING, ASPHALT                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0027 202-60822             17474.800  m2  |       2.50000      43687.00|       3.20000      55919.36|       3.00000       52424.40
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0028 202-74040                18.000  EACH|     124.30000       2237.40|     130.84000       2355.12|     309.47000        5570.46
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0029 202-74045                41.000  EACH|       7.50000        307.50|       7.89000        323.49|      61.89000        2537.49
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0030 202-94749              1813.000  m   |       6.00000      10878.00|       8.94000      16208.22|       6.00000       10878.00
  CURB, ASPHALT, REMOVE                   |                            |                            |
0031 202-96133               793.000  m   |     160.00000     126880.00|      29.87000      23686.91|       6.50000        5154.50
  PIPE, REMOVE                            |                            |                            |
0032 203-02000              5171.000  m3  |      11.00000      56881.00|      17.48000      90389.08|      14.00000       72394.00
  EXCAVATION, COMMON                      |                            |                            |
0033 203-02070            158234.000  m3  |       1.00000     158234.00|       6.45000    1020609.30|      11.00000     1740574.00
  BORROW                                  |                            |                            |
0034 203-02080                17.200  km  |   12000.00000     206400.00|    9729.57000     167348.60|    1800.00000       30960.00
  LINEAR GRADING , MAINLINE               |                            |                            |
0035 203-02080                 2.700  km  |   12000.00000      32400.00|   15741.20000      42501.24|    2000.00000        5400.00
  LINEAR GRADING , RAMPS                  |                            |                            |
0037 203-91878             33101.000  m   |       9.00000     297909.00|       7.09000     234686.09|      26.00000      860626.00
  LINEAR DITCH GRADING                    |                            |                            |
0038 205-06933                74.000  EACH|      60.00000       4440.00|      63.16000       4673.84|      60.00000        4440.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0039 205-06937              9875.000  m   |       4.84000      47795.00|       5.09000      50263.75|       5.45000       53818.75
  TEMPORARY SILT FENCE                    |                            |                            |
0040 207-02045             46274.000  m3  |      11.00000     509014.00|       9.45000     437289.30|      10.00000      462740.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0041 211-02060              8118.000  m3  |      24.00000     194832.00|      26.89000     218293.02|      78.00000      633204.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0042 211-06467               198.300  m3  |      50.00000       9915.00|      82.73000      16405.36|      55.00000       10906.50
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0043 213-52830                 5.000  m3  |     300.00000       1500.00|     256.67000       1283.35|     300.00000        1500.00
  FLOWABLE MORTAR                         |                            |                            |
0044 303-52308             36426.000  Mg  |      22.00000     801372.00|      22.19000     808292.94|      21.11000      768952.86
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0045 305-05204               200.000  Mg  |     110.00000      22000.00|     160.00000      32000.00|     111.64000       22328.00
  HMA FOR PATCHING                        |                            |                            |
0046 305-05206             32248.000  Mg  |      40.00000    1289920.00|      51.00000    1644648.00|      36.00000     1160928.00
  WIDENING WITH HMA TEMPORARY             |                            |                            |
0047 305-97019            180317.000  m2  |       2.50000     450792.50|       1.90000     342602.30|       1.70000      306538.90
  RUBBLIZED PCCP                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0048 401-04605            215462.000  Mg  |      40.00000    8618480.00|      42.00000    9049404.00|      37.25000     8025959.50
  HMA PAVEMENT MIXTURES, WARRANTED        |                            |                            |
0049 401-05459             77894.000  Mg  |      36.00000    2804184.00|      35.50000    2765237.00|      34.00000     2648396.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0050 401-05463             39956.000  Mg  |      37.00000    1478372.00|      38.25000    1528317.00|      35.25000     1408449.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0051 401-05464             14706.000  Mg  |      39.00000     573534.00|      50.00000     735300.00|      45.00000      661770.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0052 401-05467             79615.000  m   |       0.28000      22292.20|       0.39000      31049.85|       0.37000       29457.55
  MILLED HMA CORRUGATIONS                 |                            |                            |
0054 405-05517               286.000  Mg  |     320.00000      91520.00|     300.00000      85800.00|     300.00000       85800.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0055 406-05520               227.000  Mg  |     200.00000      45400.00|     175.00000      39725.00|     267.00000       60609.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0056 601-01522                37.000  EACH|    1200.00000      44400.00|    1289.44000      47709.28|    1200.00000       44400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0057 601-02206               587.000  m   |      20.00000      11740.00|      20.68000      12139.16|      20.00000       11740.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0058 601-05999                33.000  EACH|      30.00000        990.00|      47.37000       1563.21|      30.00000         990.00
  CURVED TERMINAL END                     |                            |                            |
0059 601-06246                 4.000  EACH|   39300.00000     157200.00|   37156.78000     148627.12|   39300.00000      157200.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0060 601-94689                23.000  EACH|    2000.00000      46000.00|    2147.30000      49387.90|    2000.00000       46000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0061 601-94690                15.000  EACH|    3000.00000      45000.00|    3236.75000      48551.25|    3000.00000       45000.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0062 601-97080                 7.000  EACH|    2000.00000      14000.00|    2031.52000      14220.64|    2000.00000       14000.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0063 601-99105             12982.000  m   |      28.00000     363496.00|      31.21000     405168.22|      27.00000      350514.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0064 601-99108              1147.000  m   |      44.00000      50468.00|      44.42000      50949.74|      44.00000       50468.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0065 601-99123                 2.000  EACH|    1800.00000       3600.00|    2110.47000       4220.94|    1800.00000        3600.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0066 601-99123                 1.000  EACH|    3600.00000       3600.00|    2157.83000       2157.83|    3600.00000        3600.00
  GUARDRAIL TRANSITION, GP , MODIFIED     |                            |                            |
0067 602-06639               955.000  m   |     120.00000     114600.00|     118.00000     112690.00|     116.80000      111544.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0068 602-06646             11460.000  m   |      85.00000     974100.00|      83.00000     951180.00|      81.36000      932385.60
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 602-06729               368.000  EACH|       6.00000       2208.00|       9.74000       3584.32|       7.00000        2576.00
  BARRIER DELINEATOR                      |                            |                            |
0070 603-06040              3700.000  m   |      20.00000      74000.00|      22.21000      82177.00|      17.50000       64750.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0071 605-06240               273.000  m2  |      60.00000      16380.00|      82.00000      22386.00|     110.25000       30098.25
  CENTER CURB, A, CONCRETE                |                            |                            |
0072 610-05527               488.000  Mg  |      54.00000      26352.00|     100.00000      48800.00|      85.00000       41480.00
  HMA FOR APPROACHES                      |                            |                            |
0073 610-06259              2576.500  m2  |      60.00000     154590.00|      74.65000     192335.73|      61.00000      157166.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0076 616-02320             24103.600  m2  |       2.00000      48207.20|       1.50000      36155.40|       2.00000       48207.20
  GEOTEXTILES                             |                            |                            |
0077 616-05688               531.000  Mg  |      24.00000      12744.00|      33.54000      17809.74|      39.00000       20709.00
  RIPRAP, CLASS 1                         |                            |                            |
0078 616-05689               525.000  Mg  |      24.00000      12600.00|      31.86000      16726.50|      39.00000       20475.00
  RIPRAP, CLASS 2                         |                            |                            |
0079 616-06405              5206.300  Mg  |      24.00000     124951.20|      33.63000     175087.87|      33.00000      171807.90
  RIPRAP, REVETMENT                       |                            |                            |
0080 616-06451               269.000  Mg  |      24.00000       6456.00|      27.82000       7483.58|      35.00000        9415.00
  RIPRAP, UNIFORM                         |                            |                            |
0081 619-51859                        LUMP|  100000.00000     100000.00|   95000.00000      95000.00|   96000.00000       96000.00
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0082 619-51859                        LUMP|   15000.00000      15000.00|   35000.00000      35000.00|   30000.00000       30000.00
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0083 619-51859                        LUMP|   90000.00000      90000.00|  125000.00000     125000.00|   90000.00000       90000.00
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            |
0084 619-61000                        LUMP|  225000.00000     225000.00|  180000.00000     180000.00|  200000.00000      200000.00
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0085 619-61000                        LUMP|   35000.00000      35000.00|   35000.00000      35000.00|   70000.00000       70000.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0086 619-61000                        LUMP|  215000.00000     215000.00|  180000.00000     180000.00|  200000.00000      200000.00
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            |
0087 619-93423                        LUMP|    9000.00000       9000.00|   10000.00000      10000.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0088 619-93423                        LUMP|    3000.00000       3000.00|    8000.00000       8000.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0089 619-93423                        LUMP|    9000.00000       9000.00|   10000.00000      10000.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR. NO. 3          |                            |                            |
0090 621-01004                 5.000  EACH|    1325.00000       6625.00|    1394.70000       6973.50|     670.00000        3350.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 621-06545                57.200  Mg  |     586.00000      33519.20|     616.82000      35282.10|     525.00000       30030.00
  FERTILIZER                              |                            |                            |
0092 621-06548               559.000  kg  |      44.00000      24596.00|      46.31000      25887.29|      51.50000       28788.50
  SEED MIXTURE, CV                        |                            |                            |
0093 621-06553             12070.000  kg  |       6.17000      74471.90|       6.49000      78334.30|       7.60000       91732.00
  SEED MIXTURE, R                         |                            |                            |
0094 621-06565               286.000  Mg  |     447.00000     127842.00|     470.51000     134565.86|     430.00000      122980.00
  MULCHING MATERIAL                       |                            |                            |
0095 621-06567               878.000  kL  |       0.55000        482.90|       0.58000        509.24|       1.00000         878.00
  WATER                                   |                            |                            |
0096 621-06574              4878.000  m2  |       5.25000      25609.50|       5.18000      25268.04|       3.70000       18048.60
  SODDING                                 |                            |                            |
0097 622-52436                18.000  EACH|      25.00000        450.00|      26.32000        473.76|      25.00000         450.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0098 622-91786              5600.000  EACH|       4.52000      25312.00|       4.76000      26656.00|       7.50000       42000.00
  SEEDLING                                |                            |                            |
0099 702-51005               266.500  m3  |     700.00000     186550.00|    1200.00000     319800.00|     950.00000      253175.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0100 702-51863             21736.000  EACH|       6.00000     130416.00|       6.00000     130416.00|       5.00000      108680.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0103 703-90976             33660.000  kg  |       1.30000      43758.00|       1.10000      37026.00|       1.28000       43084.80
  REINFORCING STEEL, GRADE 60             |                            |                            |
0104 703-96177            342473.000  kg  |       1.40000     479462.20|       1.20000     410967.60|       1.32000      452064.36
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0105 704-51002               664.900  m3  |     725.00000     482052.50|     800.00000     531920.00|     700.00000      465430.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0106 706-05732                16.000  EACH|    1000.00000      16000.00|    1000.00000      16000.00|     800.00000       12800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0107 706-05734                40.000  EACH|    1200.00000      48000.00|    1175.00000      47000.00|     950.00000       38000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0108 706-51025               151.800  m   |      90.00000      13662.00|     170.00000      25806.00|     100.00000       15180.00
  CONCRETE, C, RAILING                    |                            |                            |
0109 706-51025              3810.600  m   |      95.00000     362007.00|      90.00000     342954.00|      84.50000      321995.70
  CONCRETE, C, RAILING , 1145 HEIGHT      |                            |                            |
0111 709-51821                        LUMP|   14000.00000      14000.00|    9294.33000       9294.33|    5000.00000        5000.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0112 709-51821                        LUMP|    9000.00000       9000.00|    8552.42000       8552.42|    7750.00000        7750.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0113 709-51821                        LUMP|   17000.00000      17000.00|   11038.38000      11038.38|    4900.00000        4900.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0114 709-51821                        LUMP|   20000.00000      20000.00|   13784.79000      13784.79|    5800.00000        5800.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0115 709-51821                        LUMP|    3500.00000       3500.00|    2550.45000       2550.45|    1750.00000        1750.00
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0116 709-51821                        LUMP|    6000.00000       6000.00|    6441.91000       6441.91|    3400.00000        3400.00
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0117 709-51821                        LUMP|    2000.00000       2000.00|    1473.25000       1473.25|    1280.00000        1280.00
  SURFACE SEAL , STR. NO. 7               |                            |                            |
0118 711-01772                 7.000  EACH|     585.00000       4095.00|     566.30000       3964.10|     540.00000        3780.00
  RETROFIT, 1 , FATIGUE                   |                            |                            |
0119 711-01772               460.000  EACH|     525.00000     241500.00|     630.00000     289800.00|     600.00000      276000.00
  RETROFIT, 1 , COVERPLATE                |                            |                            |
0121 711-01774               320.000  EACH|     800.00000     256000.00|     566.30000     181216.00|     538.00000      172160.00
  RETROFIT, 2 , FATIGUE                   |                            |                            |
0122 711-01784                16.000  EACH|    1250.00000      20000.00|     425.25000       6804.00|     404.00000        6464.00
  PENCIL SANDBLASTING, GRINDING, AND NON  |                            |                            |
  DESTRUCTIVE TESTING                     |                            |                            |
0123 711-01785                 4.000  EACH|      52.00000        208.00|      23.16000         92.64|      50.00000         200.00
  STRUCTURAL STEEL DRILLING, 37 mm, DIA.  |                            |                            |
  HOLE                                    |                            |                            |
0124 711-01786                 4.000  EACH|      52.00000        208.00|      23.16000         92.64|      50.00000         200.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0125 711-01787                 4.000  EACH|      52.00000        208.00|      23.16000         92.64|      50.00000         200.00
  STRUCTURAL STEEL DRILLING, 50 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0126 711-01788                 4.000  EACH|      52.00000        208.00|      23.16000         92.64|      50.00000         200.00
  STRUCTURAL STEEL DRILLING, 31 mm, DIA.  |                            |                            |
  DIAGONAL HOLE                           |                            |                            |
0127 711-51038                        LUMP|    8000.00000       8000.00|    5000.00000       5000.00|   11000.00000       11000.00
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0128 711-51038                        LUMP|   40000.00000      40000.00|   45000.00000      45000.00|   35000.00000       35000.00
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
0129 711-51038                        LUMP|   25000.00000      25000.00|    5000.00000       5000.00|   11000.00000       11000.00
  STRUCTURAL STEEL , STR. NO. 3           |                            |                            |
0130 711-51038                        LUMP|   20000.00000      20000.00|   25000.00000      25000.00|   18000.00000       18000.00
  STRUCTURAL STEEL , STR. NO. 4           |                            |                            |
0131 711-51038                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|    8000.00000        8000.00
  STRUCTURAL STEEL , STR. NO. 6           |                            |                            |
0132 711-51864                84.000  EACH|      20.00000       1680.00|      23.16000       1945.44|      22.00000        1848.00
  DRILLED HOLE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0133 711-51877                        LUMP|   25000.00000      25000.00|   10835.03000      10835.03|   40000.00000       40000.00
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  6                                       |                            |                            |
0134 711-51878                        LUMP|   30000.00000      30000.00|   24482.35000      24482.35|  107000.00000      107000.00
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0135 711-51878                        LUMP|   40000.00000      40000.00|   22337.05000      22337.05|  110000.00000      110000.00
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0136 711-51878                        LUMP|   85000.00000      85000.00|   43340.10000      43340.10|   90000.00000       90000.00
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0137 711-51878                        LUMP|   85000.00000      85000.00|   51569.93000      51569.93|   92000.00000       92000.00
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 4                                   |                            |                            |
0138 711-91149                        LUMP|   15000.00000      15000.00|   18980.74000      18980.74|   30000.00000       30000.00
  STRAIGHTEN STEEL BEAM , STR. NO. 2      |                            |                            |
0139 711-96800              6624.000  EACH|       2.40000      15897.60|       2.74000      18149.76|       2.31000       15301.44
  STUD SHEAR CONNECTOR                    |                            |                            |
0140 715-02397                 2.000  EACH|    1800.00000       3600.00|    1720.91000       3441.82|    1800.00000        3600.00
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0141 715-03476                 1.000  EACH|    1300.00000       1300.00|    1099.97000       1099.97|    1200.00000        1200.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0142 715-04611                14.000  EACH|     860.00000      12040.00|     526.25000       7367.50|     450.00000        6300.00
  SAFETY METAL END SECTION, 4:1, 300 mm   |                            |                            |
0143 715-05048             13229.000  m   |       5.00000      66145.00|       5.01000      66277.29|       7.50000       99217.50
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0144 715-05053              4818.000  m   |      30.00000     144540.00|      30.53000     147093.54|      29.50000      142131.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0145 715-05138                72.500  m   |    1000.00000      72500.00|     864.65000      62687.13|    1300.00000       94250.00
  PIPE, TYPE 1, CIRCULAR, 1950 mm         |                            |                            |
0146 715-05141                66.000  m   |    1400.00000      92400.00|    1024.00000      67584.00|    1100.00000       72600.00
  PIPE, TYPE 1, CIRCULAR, 2100 mm         |                            |                            |
0147 715-05145                80.000  m   |    1600.00000     128000.00|    1122.24000      89779.20|    1400.00000      112000.00
  PIPE, TYPE 1, CIRCULAR, 2400 mm         |                            |                            |
0148 715-05203             54836.000  m   |       4.00000     219344.00|       4.00000     219344.00|       3.50000      191926.00
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0149 715-05263                54.000  m   |    1600.00000      86400.00|    1139.24000      61518.96|    1200.00000       64800.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.73  |                            |                            |
  m2                                      |                            |                            |
0150 715-05268                77.500  m   |    1400.00000     108500.00|    1165.07000      90292.93|    1400.00000      108500.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 3.21  |                            |                            |
  m2                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0151 715-05276               107.500  m   |    1650.00000     177375.00|    1498.51000     161089.83|    2000.00000      215000.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 3.80  |                            |                            |
  m2                                      |                            |                            |
0152 715-05281                79.000  m   |    2100.00000     165900.00|    1577.16000     124595.64|    1900.00000      150100.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.30  |                            |                            |
  m2                                      |                            |                            |
0153 715-05285                76.500  m   |    1900.00000     145350.00|    1419.30000     108576.45|    1780.00000      136170.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.80  |                            |                            |
  m2                                      |                            |                            |
0154 715-05302                73.500  m   |    2850.00000     209475.00|    2663.60000     195774.60|    3250.00000      238875.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 7.70  |                            |                            |
  m2                                      |                            |                            |
0155 715-05308                62.000  m   |    3500.00000     217000.00|    2943.07000     182470.34|    3250.00000      201500.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 9.40  |                            |                            |
  m2                                      |                            |                            |
0156 715-06358                 2.000  EACH|    4700.00000       9400.00|    1108.92000       2217.84|    1500.00000        3000.00
  CONCRETE ANCHOR, 1950 mm                |                            |                            |
0157 715-06691                 2.000  EACH|    5600.00000      11200.00|    1212.18000       2424.36|    1700.00000        3400.00
  CONCRETE ANCHOR, 2400 mm                |                            |                            |
0158 715-07139                 2.000  EACH|    3500.00000       7000.00|    2069.65000       4139.30|    3750.00000        7500.00
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 2.73 m2                            |                            |                            |
0159 715-07140                 2.000  EACH|    4200.00000       8400.00|    2069.65000       4139.30|    3750.00000        7500.00
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 4.28 m2                            |                            |                            |
0160 715-07142                 2.000  EACH|    4900.00000       9800.00|    2069.65000       4139.30|    3750.00000        7500.00
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 4.42 m2                            |                            |                            |
0161 715-07143                 4.000  EACH|    1000.00000       4000.00|     559.99000       2239.96|     617.00000        2468.00
  SAFETY METAL END SECTION, 6:1, 300 mm   |                            |                            |
0162 715-07144                 2.000  EACH|    9000.00000      18000.00|    1227.51000       2455.02|    2300.00000        4600.00
  CONCRETE ANCHOR, MIN. AREA 9.22 m2      |                            |                            |
0163 715-07145                 2.000  EACH|    8200.00000      16400.00|    1194.04000       2388.08|    2300.00000        4600.00
  CONCRETE ANCHOR, MIN. AREA 7.63 m2      |                            |                            |
0164 715-07147                 2.000  EACH|    6800.00000      13600.00|    1127.07000       2254.14|    1200.00000        2400.00
  CONCRETE ANCHOR, MIN. AREA 4.87 m2      |                            |                            |
0165 715-07148                 2.000  EACH|    6700.00000      13400.00|    1093.58000       2187.16|    1300.00000        2600.00
  CONCRETE ANCHOR, MIN. AREA 3.81 m2      |                            |                            |
0166 715-07149                 2.000  EACH|    6200.00000      12400.00|    1064.96000       2129.92|    1300.00000        2600.00
  CONCRETE ANCHOR, MIN. AREA 3.21 m2      |                            |                            |
0167 715-07150                 2.000  EACH|    5300.00000      10600.00|    1134.73000       2269.46|    1300.00000        2600.00
  CONCRETE ANCHOR, 2100 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0168 715-46000                52.000  EACH|     300.00000      15600.00|     249.62000      12980.24|     230.00000       11960.00
  PIPE END SECTION, 300 mm                |                            |                            |
0169 715-46010                 4.000  EACH|     375.00000       1500.00|     367.85000       1471.40|     250.00000        1000.00
  PIPE END SECTION, 450 mm                |                            |                            |
0170 715-46020                 4.000  EACH|     450.00000       1800.00|     505.09000       2020.36|     384.00000        1536.00
  PIPE END SECTION, 600 mm                |                            |                            |
0171 715-46040                25.000  EACH|     800.00000      20000.00|     925.82000      23145.50|     568.00000       14200.00
  PIPE END SECTION, 900 mm                |                            |                            |
0172 715-91361               369.000  m   |     150.00000      55350.00|     174.75000      64482.75|     124.00000       45756.00
  PIPE, PVC, 150 mm                       |                            |                            |
0173 715-97692                 6.000  EACH|    6200.00000      37200.00|    8145.69000      48874.14|    5800.00000       34800.00
  GRATED BOX END SECTION, I, 4:1, 900 mm  |                            |                            |
0174 716-93857                44.500  m   |    1700.00000      75650.00|    1655.13000      73653.29|     246.00000       10947.00
  PIPE, JACKED, 600 mm                    |                            |                            |
0175 718-06526              1124.400  Mg  |      40.00000      44976.00|      66.00000      74210.40|      50.00000       56220.00
  HMA FOR UNDERDRAINS                     |                            |                            |
0176 718-06528               435.000  EACH|     600.00000     261000.00|     621.03000     270148.05|     450.00000      195750.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0177 718-06532              4000.000  m   |       3.00000      12000.00|       3.58000      14320.00|       2.50000       10000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0178 718-52610             15383.000  m3  |      27.00000     415341.00|      33.16000     510100.28|      15.00000      230745.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0179 720-44000                 1.000  EACH|    1500.00000       1500.00|     428.22000        428.22|     484.31000         484.31
  CASTING, ADJUST TO GRADE                |                            |                            |
0180 720-44296                84.000  EACH|     650.00000      54600.00|     548.16000      46045.44|     500.00000       42000.00
  CAP INLET                               |                            |                            |
0181 722-51401               911.000  m2  |     250.00000     227750.00|     290.00000     264190.00|     170.00000      154870.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0182 722-51842             19649.600  m2  |      45.00000     884232.00|      45.83000     900541.17|      37.00000      727035.20
  BRIDGE DECK OVERLAY                     |                            |                            |
0183 722-51846               188.400  m3  |     395.00000      74418.00|     395.00000      74418.00|     395.00000       74418.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0184 722-51852              2727.000  m2  |      70.00000     190890.00|      55.00000     149985.00|      55.00000      149985.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0185 724-51925               193.500  m   |     250.00000      48375.00|     367.01000      71016.44|     305.00000       59017.50
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0186 724-51927                74.300  m   |    2000.00000     148600.00|    2296.14000     170603.20|    2000.00000      148600.00
  EXPANSION JOINT, M                      |                            |                            |
0187 726-92406                16.000  EACH|    1250.00000      20000.00|    1000.00000      16000.00|    1350.00000       21600.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 1                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0188 726-92406                14.000  EACH|     500.00000       7000.00|    1000.00000      14000.00|    1350.00000       18900.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 2                              |                            |                            |
0189 726-92406                48.000  EACH|     700.00000      33600.00|    1000.00000      48000.00|    1350.00000       64800.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 3                              |                            |                            |
0190 726-92406                36.000  EACH|     650.00000      23400.00|    1000.00000      36000.00|    1400.00000       50400.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0191 726-92406                28.000  EACH|     450.00000      12600.00|    1000.00000      28000.00|    1400.00000       39200.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 6                              |                            |                            |
0192 726-92406                32.000  EACH|    1700.00000      54400.00|    1000.00000      32000.00|    1350.00000       43200.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-2,   |                            |                            |
  STR. NO. 1                              |                            |                            |
0193 726-92406                96.000  EACH|     750.00000      72000.00|    1000.00000      96000.00|    1350.00000      129600.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-2,   |                            |                            |
  STR. NO. 3                              |                            |                            |
0194 726-92406                60.000  EACH|     750.00000      45000.00|    1000.00000      60000.00|    1400.00000       84000.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-2,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0195 726-92406                14.000  EACH|     550.00000       7700.00|    1000.00000      14000.00|    1400.00000       19600.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-2,   |                            |                            |
  STR. NO. 6                              |                            |                            |
0196 726-92406                16.000  EACH|    1050.00000      16800.00|    1000.00000      16000.00|    1400.00000       22400.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-3,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0197 726-92406                 8.000  EACH|    1950.00000      15600.00|    1000.00000       8000.00|    1400.00000       11200.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-4,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0198 726-92406                12.000  EACH|     950.00000      11400.00|    1000.00000      12000.00|    1400.00000       16800.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-5,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0199 726-92406                12.000  EACH|    1050.00000      12600.00|    1000.00000      12000.00|    1400.00000       16800.00
  BEARING ASSEMBLY, ELASTOMERIC , EB-6,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0200 729-51875                 1.000  m2  |    1200.00000       1200.00|    2000.00000       2000.00|     900.00000         900.00
  CONCRETE, A, PATCHING                   |                            |                            |
0201 801-01093                 2.000  EACH|    3500.00000       7000.00|    4710.39000       9420.78|    1500.00000        3000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0202 801-03290                 6.000  EACH|    1250.00000       7500.00|     310.52000       1863.12|     428.00000        2568.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0203 801-06203            227925.000  m   |       1.00000     227925.00|       0.35000      79773.75|       0.33000       75215.25
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0204 801-06605                 6.000  EACH|     500.00000       3000.00|     399.99000       2399.94|     300.00000        1800.00
  BARRICADE, IIIA                         |                            |                            |
0205 801-06606                 6.000  EACH|     600.00000       3600.00|     499.99000       2999.94|     350.00000        2100.00
  BARRICADE, IIIB                         |                            |                            |
0206 801-06640                45.000  EACH|     235.00000      10575.00|     184.21000       8289.45|     185.00000        8325.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0207 801-06645                27.000  EACH|      50.00000       1350.00|      57.89000       1563.03|      50.00000        1350.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0208 801-06710              1450.000  DAY |      16.00000      23200.00|      14.74000      21373.00|      16.00000       23200.00
  FLASHING ARROW SIGN                     |                            |                            |
0209 801-06775                        LUMP|  221313.13000     221313.13|  200000.00000     200000.00|  900000.00000      900000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0210 802-04893                22.000  EACH|      60.00000       1320.00|      63.16000       1389.52|     155.00000        3410.00
  REFERENCE POST                          |                            |                            |
0211 802-05701                39.500  m   |      20.70000        817.65|      21.79000        860.71|      52.54000        2075.33
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0212 802-05702                55.200  m   |      11.30000        623.76|      11.89000        656.33|      47.21000        2605.99
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0213 802-07057               125.855  m2  |     151.69000      19090.94|     159.69000      20097.78|     153.89000       19367.83
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0216 802-07138                 2.000  EACH|     193.40000        386.80|     203.58000        407.16|     295.40000         590.80
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, IX                          |                            |                            |
0217 802-76035                 0.720  m2  |     106.99000         77.03|     112.63000         81.09|     239.57000         172.49
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0218 802-76065                 1.500  m   |      10.39000         15.59|      10.95000         16.43|      14.30000          21.45
  SIGN POST, B                            |                            |                            |
0219 802-76095              4377.900  kg  |       3.90000      17073.81|       4.11000      17993.17|       4.16000       18212.06
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0220 804-06725               478.000  EACH|      15.50000       7409.00|      17.89000       8551.42|      15.50000        7409.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0221 805-05406                 1.000  EACH|   24800.00000      49600.00|   26104.48000      52208.96|   20160.87000       40321.74
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0222 808-03631              1964.000  m   |       7.67000      15063.88|       6.84000      13433.76|       7.67000       15063.88
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0223 808-03632              1964.000  m   |       7.67000      15063.88|       6.84000      13433.76|       7.67000       15063.88
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0224 808-06702              8637.000  m   |       1.00000       8637.00|       1.26000      10882.62|       1.00000        8637.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0225 808-06703             35218.000  m   |       0.76000      26765.68|       1.00000      35218.00|       0.76000       26765.68
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0226 808-06705              1353.000  m   |       5.00000       6765.00|       3.16000       4275.48|       5.00000        6765.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0227 808-74811               491.000  m   |       7.67000       3765.97|      24.21000      11887.11|       7.67000        3765.97
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                            |                            |
0228 808-75215                60.000  m   |      10.00000        600.00|       4.74000        284.40|      10.00000         600.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0229 808-75245             35138.000  m   |       0.76000      26704.88|       1.00000      35138.00|       0.76000       26704.88
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0230 808-75272               210.000  m   |      15.00000       3150.00|       9.47000       1988.70|      15.00000        3150.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0231 808-75297                16.000  m   |      20.00000        320.00|       9.47000        151.52|      20.00000         320.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0232 808-75998              1967.000  EACH|      21.50000      42290.50|      22.63000      44513.21|      21.50000       42290.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0233 801-06207             50000.000  m   |       4.00000     200000.00|       3.24000     162000.00|       2.90000      145000.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0234 402-05488             11236.000  Mg  |      32.00000     359552.00|      45.00000     505620.00|      37.00000      415732.00
  HMA INTERMEDIATE C19.0 mm, SHOULDER     |                            |                            |
0235 802-07151                16.000  EACH|     183.60000       2937.60|     193.26000       3092.16|     295.40000        4726.40
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0236 802-07152                 2.000  EACH|     219.50000        439.00|     231.05000        462.10|     295.40000         590.80
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, X                           |                            |                            |
0237 802-07153                 7.000  EACH|     230.70000       1614.90|     242.83000       1699.81|     295.40000        2067.80
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XI                          |                            |                            |
0238 802-07154                 4.000  EACH|     232.60000        930.40|     244.84000        979.36|     295.40000        1181.60
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XII                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1139301
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0239 611-52817                 4.000  EACH|   16000.00000      64000.00|   20077.17000      80308.68|   30000.00000      120000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
     SECTION TOTALS                       |             $ 33,973,000.00|             $ 36,202,107.10|                $ 36,270,368.66
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 33,973,000.00|             $ 36,202,107.10|                $ 36,270,368.66
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGNS, MODERNIZATION
                                          |                            |                            |
0001 105-01925                24.000  MOS |    2400.00000      57600.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  410000.00000     410000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP| 2400000.00000    2400000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 110-01001                        LUMP|   63000.00000      63000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 1                                   |                            |                            |
0005 110-01001                        LUMP|   32000.00000      32000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 2                                   |                            |                            |
0006 110-01001                        LUMP|  134000.00000     134000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 3                                   |                            |                            |
0007 110-01001                        LUMP|  134000.00000     134000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 4                                   |                            |                            |
0008 110-01001                        LUMP|   11000.00000      11000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 5                                   |                            |                            |
0009 110-01001                        LUMP|   36000.00000      36000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 6                                   |                            |                            |
0010 110-01001                        LUMP|    6000.00000       6000.00|                            |
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 7                                   |                            |                            |
0011 201-52370                        LUMP|  311500.00000     311500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0012 202-02240             54949.400  m2  |       5.30000     291231.82|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0013 202-02241             13233.920  m   |       5.75000      76095.04|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0014 202-02271               140.000  EACH|     285.00000      39900.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0015 202-02272              4164.000  m   |       7.25000      30189.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0016 202-02772                58.000  EACH|     100.00000       5800.00|                            |
  CASTING, REMOVE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 202-51133              3828.300  m   |       1.60000       6125.28|                            |
  RAILING, REMOVE                         |                            |                            |
0018 202-51328                        LUMP|  107000.00000     107000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0019 202-51328                        LUMP|   48000.00000      48000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0020 202-51328                        LUMP|  275000.00000     275000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0021 202-51328                        LUMP|  275000.00000     275000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0022 202-51328                        LUMP|   12500.00000      12500.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0023 202-51328                        LUMP|   64000.00000      64000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 6                              |                            |                            |
0024 202-51328                        LUMP|   10500.00000      10500.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 7                              |                            |                            |
0025 202-51822             17600.700  m2  |       3.20000      56322.24|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0026 202-60820            121682.000  m2  |       0.60000      73009.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0027 202-60822             17474.800  m2  |       1.25000      21843.50|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0028 202-74040                18.000  EACH|     130.00000       2340.00|                            |
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0029 202-74045                41.000  EACH|       8.00000        328.00|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0030 202-94749              1813.000  m   |       6.00000      10878.00|                            |
  CURB, ASPHALT, REMOVE                   |                            |                            |
0031 202-96133               793.000  m   |       7.00000       5551.00|                            |
  PIPE, REMOVE                            |                            |                            |
0032 203-02000              5171.000  m3  |      15.50000      80150.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0033 203-02070            158234.000  m3  |      15.30000    2420980.20|                            |
  BORROW                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 203-02080                17.200  km  |    1900.00000      32680.00|                            |
  LINEAR GRADING , MAINLINE               |                            |                            |
0035 203-02080                 2.700  km  |    2100.00000       5670.00|                            |
  LINEAR GRADING , RAMPS                  |                            |                            |
0037 203-91878             33101.000  m   |      32.00000    1059232.00|                            |
  LINEAR DITCH GRADING                    |                            |                            |
0038 205-06933                74.000  EACH|      64.00000       4736.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0039 205-06937              9875.000  m   |       5.00000      49375.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0040 207-02045             46274.000  m3  |      10.25000     474308.50|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0041 211-02060              8118.000  m3  |      83.00000     673794.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0042 211-06467               198.300  m3  |     125.00000      24787.50|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0043 213-52830                 5.000  m3  |     240.00000       1200.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0044 303-52308             36426.000  Mg  |      20.00000     728520.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0045 305-05204               200.000  Mg  |     125.00000      25000.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0046 305-05206             32248.000  Mg  |      44.00000    1418912.00|                            |
  WIDENING WITH HMA TEMPORARY             |                            |                            |
0047 305-97019            180317.000  m2  |       1.95000     351618.15|                            |
  RUBBLIZED PCCP                          |                            |                            |
0048 401-04605            215462.000  Mg  |      36.50000    7864363.00|                            |
  HMA PAVEMENT MIXTURES, WARRANTED        |                            |                            |
0049 401-05459             77894.000  Mg  |      34.10000    2656185.40|                            |
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0050 401-05463             39956.000  Mg  |      34.00000    1358504.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0051 401-05464             14706.000  Mg  |      36.00000     529416.00|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0052 401-05467             79615.000  m   |       0.40000      31846.00|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0054 405-05517               286.000  Mg  |     300.00000      85800.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0055 406-05520               227.000  Mg  |     180.00000      40860.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0056 601-01522                37.000  EACH|    1300.00000      48100.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 601-02206               587.000  m   |      20.00000      11740.00|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0058 601-05999                33.000  EACH|      48.00000       1584.00|                            |
  CURVED TERMINAL END                     |                            |                            |
0059 601-06246                 4.000  EACH|   35700.00000     142800.00|                            |
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0060 601-94689                23.000  EACH|    2100.00000      48300.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0061 601-94690                15.000  EACH|    3250.00000      48750.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0062 601-97080                 7.000  EACH|    2050.00000      14350.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0063 601-99105             12982.000  m   |      31.50000     408933.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0064 601-99108              1147.000  m   |      45.00000      51615.00|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0065 601-99123                 2.000  EACH|    2150.00000       4300.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0066 601-99123                 1.000  EACH|    2200.00000       2200.00|                            |
  GUARDRAIL TRANSITION, GP , MODIFIED     |                            |                            |
0067 602-06639               955.000  m   |     105.00000     100275.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0068 602-06646             11460.000  m   |      83.00000     951180.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0069 602-06729               368.000  EACH|       8.00000       2944.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0070 603-06040              3700.000  m   |      22.50000      83250.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0071 605-06240               273.000  m2  |      72.00000      19656.00|                            |
  CENTER CURB, A, CONCRETE                |                            |                            |
0072 610-05527               488.000  Mg  |      73.00000      35624.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0073 610-06259              2576.500  m2  |      90.00000     231885.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0076 616-02320             24103.600  m2  |       2.30000      55438.28|                            |
  GEOTEXTILES                             |                            |                            |
0077 616-05688               531.000  Mg  |      41.00000      21771.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 616-05689               525.000  Mg  |      41.00000      21525.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0079 616-06405              5206.300  Mg  |      34.50000     179617.35|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0080 616-06451               269.000  Mg  |      37.50000      10087.50|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0081 619-51859                        LUMP|  104900.00000     104900.00|                            |
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0082 619-51859                        LUMP|   33183.00000      33183.00|                            |
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0083 619-51859                        LUMP|   98500.00000      98500.00|                            |
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            |
0084 619-61000                        LUMP|  224790.00000     224790.00|                            |
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0085 619-61000                        LUMP|   80250.00000      80250.00|                            |
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0086 619-61000                        LUMP|  224800.00000     224800.00|                            |
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            |
0087 619-93423                        LUMP|    3750.00000       3750.00|                            |
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0088 619-93423                        LUMP|    3750.00000       3750.00|                            |
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0089 619-93423                        LUMP|    3750.00000       3750.00|                            |
  POLLUTION CONTROL , STR. NO. 3          |                            |                            |
0090 621-01004                 5.000  EACH|    1500.00000       7500.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0091 621-06545                57.200  Mg  |     625.00000      35750.00|                            |
  FERTILIZER                              |                            |                            |
0092 621-06548               559.000  kg  |      47.00000      26273.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0093 621-06553             12070.000  kg  |       6.50000      78455.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0094 621-06565               286.000  Mg  |     475.00000     135850.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0095 621-06567               878.000  kL  |       0.60000        526.80|                            |
  WATER                                   |                            |                            |
0096 621-06574              4878.000  m2  |       5.25000      25609.50|                            |
  SODDING                                 |                            |                            |
0097 622-52436                18.000  EACH|      25.00000        450.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
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                                          |RIETH RILEY CONSTRUCTION    |                            |
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 622-91786              5600.000  EACH|       4.85000      27160.00|                            |
  SEEDLING                                |                            |                            |
0099 702-51005               266.500  m3  |    1284.50000     342319.25|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0100 702-51863             21736.000  EACH|       9.63000     209317.68|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0103 703-90976             33660.000  kg  |       1.34000      45104.40|                            |
  REINFORCING STEEL, GRADE 60             |                            |                            |
0104 703-96177            342473.000  kg  |       1.50000     513709.50|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0105 704-51002               664.900  m3  |     856.33000     569373.82|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0106 706-05732                16.000  EACH|    1177.45000      18839.20|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0107 706-05734                40.000  EACH|    1284.50000      51380.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0108 706-51025               151.800  m   |     107.04000      16248.67|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0109 706-51025              3810.600  m   |     133.80000     509858.28|                            |
  CONCRETE, C, RAILING , 1145 HEIGHT      |                            |                            |
0111 709-51821                        LUMP|   16056.19000      16056.19|                            |
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0112 709-51821                        LUMP|   10168.92000      10168.92|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0113 709-51821                        LUMP|   17126.60000      17126.60|                            |
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0114 709-51821                        LUMP|   21408.26000      21408.26|                            |
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0115 709-51821                        LUMP|    3746.44000       3746.44|                            |
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0116 709-51821                        LUMP|    6957.68000       6957.68|                            |
  SURFACE SEAL , STR. NO. 6               |                            |                            |
0117 709-51821                        LUMP|    2676.03000       2676.03|                            |
  SURFACE SEAL , STR. NO. 7               |                            |                            |
0118 711-01772                 7.000  EACH|     642.25000       4495.75|                            |
  RETROFIT, 1 , FATIGUE                   |                            |                            |
0119 711-01772               460.000  EACH|     679.71000     312666.60|                            |
  RETROFIT, 1 , COVERPLATE                |                            |                            |
0121 711-01774               320.000  EACH|     642.25000     205520.00|                            |
  RETROFIT, 2 , FATIGUE                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 200 -21
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  38,698,625.65                                                ROUTE : I-64
     CALL ORDER   : 200                     CONTRACT ID : R -25808-A                   COUNTIES : POSEY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0122 711-01784                16.000  EACH|     481.69000       7707.04|                            |
  PENCIL SANDBLASTING, GRINDING, AND NON  |                            |                            |
  DESTRUCTIVE TESTING                     |                            |                            |
0123 711-01785                 4.000  EACH|      28.90000        115.60|                            |
  STRUCTURAL STEEL DRILLING, 37 mm, DIA.  |                            |                            |
  HOLE                                    |                            |                            |
0124 711-01786                 4.000  EACH|      28.90000        115.60|                            |
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0125 711-01787                 4.000  EACH|      28.90000        115.60|                            |
  STRUCTURAL STEEL DRILLING, 50 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0126 711-01788                 4.000  EACH|      28.90000        115.60|                            |
  STRUCTURAL STEEL DRILLING, 31 mm, DIA.  |                            |                            |
  DIAGONAL HOLE                           |                            |                            |
0127 711-51038                        LUMP|    5352.06000       5352.06|                            |
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0128 711-51038                        LUMP|   21408.26000      21408.26|                            |
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
0129 711-51038                        LUMP|   12844.95000      12844.95|                            |
  STRUCTURAL STEEL , STR. NO. 3           |                            |                            |
0130 711-51038                        LUMP|   21408.26000      21408.26|                            |
  STRUCTURAL STEEL , STR. NO. 4           |                            |                            |
0131 711-51038                        LUMP|    7492.89000       7492.89|                            |
  STRUCTURAL STEEL , STR. NO. 6           |                            |                            |
0132 711-51864                84.000  EACH|      24.62000       2068.08|                            |
  DRILLED HOLE                            |                            |                            |
0133 711-51877                        LUMP|   26760.32000      26760.32|                            |
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  6                                       |                            |                            |
0134 711-51878                        LUMP|   48168.58000      48168.58|                            |
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0135 711-51878                        LUMP|   32112.38000      32112.38|                            |
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0136 711-51878                        LUMP|   98477.98000      98477.98|                            |
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0137 711-51878                        LUMP|  103830.04000     103830.04|                            |
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 4                                   |                            |                            |
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0138 711-91149                        LUMP|   21408.26000      21408.26|                            |
  STRAIGHTEN STEEL BEAM , STR. NO. 2      |                            |                            |
0139 711-96800              6624.000  EACH|       3.75000      24840.00|                            |
  STUD SHEAR CONNECTOR                    |                            |                            |
0140 715-02397                 2.000  EACH|    1926.75000       3853.50|                            |
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0141 715-03476                 1.000  EACH|    1284.50000       1284.50|                            |
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0142 715-04611                14.000  EACH|     481.69000       6743.66|                            |
  SAFETY METAL END SECTION, 4:1, 300 mm   |                            |                            |
0143 715-05048             13229.000  m   |       8.03000     106228.87|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0144 715-05053              4818.000  m   |      31.58000     152152.44|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0145 715-05138                72.500  m   |    1391.54000     100886.65|                            |
  PIPE, TYPE 1, CIRCULAR, 1950 mm         |                            |                            |
0146 715-05141                66.000  m   |    1177.45000      77711.70|                            |
  PIPE, TYPE 1, CIRCULAR, 2100 mm         |                            |                            |
0147 715-05145                80.000  m   |    1498.58000     119886.40|                            |
  PIPE, TYPE 1, CIRCULAR, 2400 mm         |                            |                            |
0148 715-05203             54836.000  m   |       3.75000     205635.00|                            |
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0149 715-05263                54.000  m   |    1284.50000      69363.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.73  |                            |                            |
  m2                                      |                            |                            |
0150 715-05268                77.500  m   |    1498.58000     116139.95|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 3.21  |                            |                            |
  m2                                      |                            |                            |
0151 715-05276               107.500  m   |    2140.83000     230139.23|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 3.80  |                            |                            |
  m2                                      |                            |                            |
0152 715-05281                79.000  m   |    2033.78000     160668.62|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.30  |                            |                            |
  m2                                      |                            |                            |
0153 715-05285                76.500  m   |    1905.33000     145757.75|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.80  |                            |                            |
  m2                                      |                            |                            |
0154 715-05302                73.500  m   |    3478.84000     255694.74|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 7.70  |                            |                            |
  m2                                      |                            |                            |
0155 715-05308                62.000  m   |    3478.84000     215688.08|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 9.40  |                            |                            |
  m2                                      |                            |                            |
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0156 715-06358                 2.000  EACH|    1605.62000       3211.24|                            |
  CONCRETE ANCHOR, 1950 mm                |                            |                            |
0157 715-06691                 2.000  EACH|    1819.70000       3639.40|                            |
  CONCRETE ANCHOR, 2400 mm                |                            |                            |
0158 715-07139                 2.000  EACH|    4014.05000       8028.10|                            |
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 2.73 m2                            |                            |                            |
0159 715-07140                 2.000  EACH|    4014.05000       8028.10|                            |
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 4.28 m2                            |                            |                            |
0160 715-07142                 2.000  EACH|    4014.05000       8028.10|                            |
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            |
  AREA 4.42 m2                            |                            |                            |
0161 715-07143                 4.000  EACH|     660.45000       2641.80|                            |
  SAFETY METAL END SECTION, 6:1, 300 mm   |                            |                            |
0162 715-07144                 2.000  EACH|    2461.95000       4923.90|                            |
  CONCRETE ANCHOR, MIN. AREA 9.22 m2      |                            |                            |
0163 715-07145                 2.000  EACH|    2461.95000       4923.90|                            |
  CONCRETE ANCHOR, MIN. AREA 7.63 m2      |                            |                            |
0164 715-07147                 2.000  EACH|    1284.50000       2569.00|                            |
  CONCRETE ANCHOR, MIN. AREA 4.87 m2      |                            |                            |
0165 715-07148                 2.000  EACH|    1391.54000       2783.08|                            |
  CONCRETE ANCHOR, MIN. AREA 3.81 m2      |                            |                            |
0166 715-07149                 2.000  EACH|    1391.54000       2783.08|                            |
  CONCRETE ANCHOR, MIN. AREA 3.21 m2      |                            |                            |
0167 715-07150                 2.000  EACH|    1391.54000       2783.08|                            |
  CONCRETE ANCHOR, 2100 mm                |                            |                            |
0168 715-46000                52.000  EACH|     246.20000      12802.40|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0169 715-46010                 4.000  EACH|     267.60000       1070.40|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0170 715-46020                 4.000  EACH|     411.04000       1644.16|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0171 715-46040                25.000  EACH|     607.99000      15199.75|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0172 715-91361               369.000  m   |     139.15000      51346.35|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0173 715-97692                 6.000  EACH|    6209.47000      37256.82|                            |
  GRATED BOX END SECTION, I, 4:1, 900 mm  |                            |                            |
0174 716-93857                44.500  m   |    1907.56000      84886.42|                            |
  PIPE, JACKED, 600 mm                    |                            |                            |
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0175 718-06526              1124.400  Mg  |      49.35000      55489.14|                            |
  HMA FOR UNDERDRAINS                     |                            |                            |
0176 718-06528               435.000  EACH|     481.69000     209535.15|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0177 718-06532              4000.000  m   |       3.21000      12840.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0178 718-52610             15383.000  m3  |      28.32000     435646.56|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0179 720-44000                 1.000  EACH|     518.41000        518.41|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0180 720-44296                84.000  EACH|     535.21000      44957.64|                            |
  CAP INLET                               |                            |                            |
0181 722-51401               911.000  m2  |      53.52000      48756.72|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0182 722-51842             19649.600  m2  |      53.52000    1051646.59|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0183 722-51846               188.400  m3  |     395.00000      74418.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0184 722-51852              2727.000  m2  |      42.82000     116770.14|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0185 724-51925               193.500  m   |     428.17000      82850.90|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0186 724-51927                74.300  m   |    2676.03000     198829.03|                            |
  EXPANSION JOINT, M                      |                            |                            |
0187 726-92406                16.000  EACH|    1338.02000      21408.32|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 1                              |                            |                            |
0188 726-92406                14.000  EACH|    1338.02000      18732.28|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 2                              |                            |                            |
0189 726-92406                48.000  EACH|    1338.02000      64224.96|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 3                              |                            |                            |
0190 726-92406                36.000  EACH|    1338.02000      48168.72|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0191 726-92406                28.000  EACH|    1338.02000      37464.56|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-1,   |                            |                            |
  STR. NO. 6                              |                            |                            |
0192 726-92406                32.000  EACH|    1338.02000      42816.64|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-2,   |                            |                            |
  STR. NO. 1                              |                            |                            |
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0193 726-92406                96.000  EACH|    1338.02000     128449.92|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-2,   |                            |                            |
  STR. NO. 3                              |                            |                            |
0194 726-92406                60.000  EACH|    1338.02000      80281.20|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-2,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0195 726-92406                14.000  EACH|    1338.02000      18732.28|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-2,   |                            |                            |
  STR. NO. 6                              |                            |                            |
0196 726-92406                16.000  EACH|    1338.02000      21408.32|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-3,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0197 726-92406                 8.000  EACH|    1338.02000      10704.16|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-4,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0198 726-92406                12.000  EACH|    1338.02000      16056.24|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-5,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0199 726-92406                12.000  EACH|    1338.02000      16056.24|                            |
  BEARING ASSEMBLY, ELASTOMERIC , EB-6,   |                            |                            |
  STR. NO. 4                              |                            |                            |
0200 729-51875                 1.000  m2  |    2140.83000       2140.83|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0201 801-01093                 2.000  EACH|    4790.10000       9580.20|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0202 801-03290                 6.000  EACH|     315.77000       1894.62|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0203 801-06203            227925.000  m   |       0.35000      79773.75|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0204 801-06605                 6.000  EACH|     406.76000       2440.56|                            |
  BARRICADE, IIIA                         |                            |                            |
0205 801-06606                 6.000  EACH|     508.45000       3050.70|                            |
  BARRICADE, IIIB                         |                            |                            |
0206 801-06640                45.000  EACH|     187.32000       8429.40|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0207 801-06645                27.000  EACH|      58.87000       1589.49|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0208 801-06710              1450.000  DAY |      14.99000      21735.50|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0209 801-06775                        LUMP|  214500.00000     214500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
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0210 802-04893                22.000  EACH|      64.22000       1412.84|                            |
  REFERENCE POST                          |                            |                            |
0211 802-05701                39.500  m   |      22.16000        875.32|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0212 802-05702                55.200  m   |      12.10000        667.92|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0213 802-07057               125.855  m2  |     162.39000      20437.59|                            |
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0216 802-07138                 2.000  EACH|     207.02000        414.04|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, IX                          |                            |                            |
0217 802-76035                 0.720  m2  |     114.53000         82.46|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0218 802-76065                 1.500  m   |      11.13000         16.70|                            |
  SIGN POST, B                            |                            |                            |
0219 802-76095              4377.900  kg  |       4.17000      18255.84|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0220 804-06725               478.000  EACH|      17.13000       8188.14|                            |
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0221 805-05406                 1.000  EACH|   26546.24000      53092.48|                            |
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0222 808-03631              1964.000  m   |       6.96000      13669.44|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0223 808-03632              1964.000  m   |       6.96000      13669.44|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0224 808-06702              8637.000  m   |       1.00000       8637.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0225 808-06703             35218.000  m   |       1.00000      35218.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0226 808-06705              1353.000  m   |       3.20000       4329.60|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0227 808-74811               491.000  m   |      24.60000      12078.60|                            |
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                            |                            |
0228 808-75215                60.000  m   |       4.82000        289.20|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
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0229 808-75245             35138.000  m   |       1.00000      35138.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0230 808-75272               210.000  m   |       9.60000       2016.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0231 808-75297                16.000  m   |       9.70000        155.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0232 808-75998              1967.000  EACH|      23.50000      46224.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0233 801-06207             50000.000  m   |       3.30000     165000.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0234 402-05488             11236.000  Mg  |      32.00000     359552.00|                            |
  HMA INTERMEDIATE C19.0 mm, SHOULDER     |                            |                            |
0235 802-07151                16.000  EACH|     196.00000       3136.00|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0236 802-07152                 2.000  EACH|     235.00000        470.00|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, X                           |                            |                            |
0237 802-07153                 7.000  EACH|     250.00000       1750.00|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XI                          |                            |                            |
0238 802-07154                 4.000  EACH|     250.00000       1000.00|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XII                         |                            |                            |
0239 611-52817                 4.000  EACH|   27000.00000     108000.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
     SECTION TOTALS                       |             $ 38,189,195.18|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 38,189,195.18|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 210 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,855,496.90                                                  ROUTE : SR 37
     CALL ORDER   : 210                     CONTRACT ID : R -25837-A                   COUNTIES : PERRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0951020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $  5,541,280.79     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  6,114,000.00     110.3355%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1300.00000      15600.00|    1200.00000      14400.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  277000.00000     277000.00|  305000.00000     305000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-02858               200.000  m   |      15.00000       3000.00|       6.00000       1200.00|
  DITCH CLEANING , PAVED SIDE DITCH       |                            |                            |
0005 201-52370                        LUMP|   14000.00000      14000.00|  122000.00000     122000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02272              2160.000  m   |       6.50000      14040.00|       6.00000      12960.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-02676              2500.000  Mg  |       4.00000      10000.00|       2.00000       5000.00|
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            |
  MATERIAL                                |                            |                            |
0008 202-60820            112750.000  m2  |       0.56000      63140.00|       0.12000      13530.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              3475.000  m3  |       8.00000      27800.00|      11.00000      38225.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02020               500.000  m3  |       8.00000       4000.00|      11.00000       5500.00|
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0011 203-02080                14.160  km  |   10000.00000     141600.00|    2600.00000      36816.00|
  LINEAR GRADING                          |                            |                            |
0012 203-02131               400.000  m3  |      15.00000       6000.00|      11.00000       4400.00|
  EXPLORATORY EXCAVATION                  |                            |                            |
0013 203-91878              4000.000  m   |      10.50000      42000.00|       7.50000      30000.00|
  LINEAR DITCH GRADING                    |                            |                            |
0014 205-02224               300.000  m   |       5.60000       1680.00|       5.60000       1680.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,855,496.90                                                  ROUTE : SR 37
     CALL ORDER   : 210                     CONTRACT ID : R -25837-A                   COUNTIES : PERRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-02229               100.000  m   |      12.55000       1255.00|      12.55000       1255.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0016 205-02231               300.000  m   |      16.00000       4800.00|      18.00000       5400.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-06789               250.000  m   |       5.60000       1400.00|       5.60000       1400.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SILT FENCE DITCH CHECK                  |                            |                            |
0018 211-02060               400.000  m3  |      30.00000      12000.00|      66.00000      26400.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 303-02051             14960.000  Mg  |      14.70000     219912.00|      16.00000     239360.00|
  STONE, 2                                |                            |                            |
0020 303-04095               100.000  Mg  |      10.00000       1000.00|      14.00000       1400.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0021 303-52308             54500.000  Mg  |       7.80000     425100.00|      14.00000     763000.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 305-05204              1300.000  Mg  |     145.00000     188500.00|     135.00000     175500.00|
  HMA FOR PATCHING                        |                            |                            |
0023 401-05437              2850.000  Mg  |      34.00000      96900.00|      30.00000      85500.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0024 401-05455             20850.000  Mg  |      31.80000     663030.00|      32.00000     667200.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0025 401-05456             10450.000  Mg  |      40.00000     418000.00|      41.00000     428450.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0026 401-05459             32350.000  Mg  |      28.00000     905800.00|      30.00000     970500.00|
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0027 401-05464              8100.000  Mg  |      35.00000     283500.00|      38.00000     307800.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0028 401-05467             27850.000  m   |       0.36000      10026.00|       0.30000       8355.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0029 401-06264                        LUMP|    4000.00000       4000.00|    3000.00000       3000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0030 402-05483             11050.000  Mg  |      23.50000     259675.00|      27.00000     298350.00|
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0031 402-05495               150.000  Mg  |      44.00000       6600.00|      33.00000       4950.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0032 405-05517               310.000  Mg  |     250.00000      77500.00|     295.00000      91450.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520               145.000  Mg  |     165.00000      23925.00|     185.00000      26825.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,855,496.90                                                  ROUTE : SR 37
     CALL ORDER   : 210                     CONTRACT ID : R -25837-A                   COUNTIES : PERRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 601-94689                 2.000  EACH|    2395.00000       4790.00|    2350.00000       4700.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0035 601-99105                49.530  m   |      59.50000       2947.04|      53.00000       2625.09|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 608-04395               100.000  Mg  |     135.00000      13500.00|      40.00000       4000.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0037 610-05527              4550.000  Mg  |      40.00000     182000.00|      36.00000     163800.00|
  HMA FOR APPROACHES                      |                            |                            |
0038 611-06497                 7.000  EACH|     115.00000        805.00|     145.00000       1015.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0039 611-06498                 6.000  EACH|     135.00000        810.00|     155.00000        930.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0040 615-06525                21.000  EACH|      98.00000       2058.00|     125.00000       2625.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0041 616-02305              3580.000  m3  |      95.00000     340100.00|     115.00000     411700.00|
  GABIONS                                 |                            |                            |
0042 616-02320             32000.000  m2  |       1.50000      48000.00|       1.25000      40000.00|
  GEOTEXTILES                             |                            |                            |
0043 616-06405             19550.000  Mg  |      13.70000     267835.00|      16.00000     312800.00|
  RIPRAP, REVETMENT                       |                            |                            |
0044 616-06451              2250.000  Mg  |      14.70000      33075.00|      17.00000      38250.00|
  RIPRAP, UNIFORM                         |                            |                            |
0045 621-01004                 2.000  EACH|     670.00000       1340.00|     670.00000       1340.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-06545                 2.000  Mg  |     540.00000       1080.00|     540.00000       1080.00|
  FERTILIZER                              |                            |                            |
0047 621-06553               400.000  kg  |       8.30000       3320.00|       8.30000       3320.00|
  SEED MIXTURE, R                         |                            |                            |
0048 621-06565                10.000  Mg  |     440.00000       4400.00|     440.00000       4400.00|
  MULCHING MATERIAL                       |                            |                            |
0049 621-06574              1000.000  m2  |       7.70000       7700.00|       3.75000       3750.00|
  SODDING                                 |                            |                            |
0050 715-05019                 1.800  m   |     450.00000        810.00|     350.00000        630.00|
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0051 715-05048               300.000  m   |      35.00000      10500.00|      19.00000       5700.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0052 715-05053              1660.000  m   |      21.00000      34860.00|      40.00000      66400.00|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0053 715-05238                 6.100  m   |     315.00000       1921.50|     190.00000       1159.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                            |                            |
  m2                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,855,496.90                                                  ROUTE : SR 37
     CALL ORDER   : 210                     CONTRACT ID : R -25837-A                   COUNTIES : PERRY
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2040801              |
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-46040                20.000  EACH|     625.00000      12500.00|     500.00000      10000.00|
  PIPE END SECTION, 900 mm                |                            |                            |
0055 715-46095                 1.000  EACH|     600.00000        600.00|     500.00000        500.00|
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            |
0056 718-06529               110.000  EACH|     540.00000      59400.00|     480.00000      52800.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0057 718-52610              3075.000  m3  |      28.00000      86100.00|      40.00000     123000.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0058 718-99153               820.000  m2  |       1.45000       1189.00|       1.00000        820.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0059 801-06203              3000.000  m   |       0.80000       2400.00|       1.75000       5250.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0060 801-06207              1500.000  m   |       4.00000       6000.00|       3.95000       5925.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06640                33.000  EACH|     140.00000       4620.00|      75.00000       2475.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06775                        LUMP|  135000.00000     135000.00|   97404.21000      97404.21|
  MAINTAINING TRAFFIC                     |                            |                            |
0063 808-06711               225.000  m   |       0.18000         40.50|       0.16000         36.00|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0064 808-06712              3435.000  m   |       0.18000        618.30|       0.16000        549.60|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0065 808-06713             29365.000  m   |       0.18000       5285.70|       0.16000       4698.40|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0066 808-06714              4295.000  m   |       0.18000        773.10|       0.16000        687.20|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0067 808-75297                60.000  m   |      22.00000       1320.00|      11.50000        690.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0068 808-75996               809.000  EACH|       2.35000       1901.15|       4.00000       3236.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0069 808-75998               879.000  EACH|      21.50000      18898.50|      21.50000      18898.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  5,541,280.79|             $  6,114,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,541,280.79|             $  6,114,000.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   377,747.60                                                  ROUTE : SR 10
     CALL ORDER   : 220                     CONTRACT ID : R -25849-A                   COUNTIES : MARSHALL
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3650020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1991044     JOHNSON COMPANY INC.                                                   $    289,107.76     100.0000%
   2   35-1817530     PIONEER ASSOCIATES, INC.                                               $    360,137.86     124.5687%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    366,706.75     126.8408%
   4   35-1489621     HRP CONSTRUCTION, INC.                                                 $    408,917.97     141.4413%
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                $    414,649.22     143.4237%
   6   35-1817574     YARDBERRY LANDSCAPE                               CONDITIONAL BID      $    423,514.08     146.4900%
====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-1817530              |(3) 35-1212938
                                          |JOHNSON COMPANY INC.        |PIONEER ASSOCIATES, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1200.00000       7200.00|    1200.00000        7200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    4000.00000       4000.00|    3400.00000        3400.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|   18000.00000      18000.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|       1.00000          1.00|    7200.00000       7200.00|    6500.00000        6500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    6500.00000       6500.00|   36500.00000      36500.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               364.000  m2  |       4.00000       1456.00|       3.89000       1415.96|       5.30000        1929.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               930.000  m3  |       8.50000       7905.00|      27.40000      25482.00|      15.00000       13950.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02045               800.000  m3  |       5.00000       4000.00|      42.40000      33920.00|       5.20000        4160.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0009 203-02070               135.000  m3  |      13.00000       1755.00|      42.40000       5724.00|      12.50000        1687.50
  BORROW                                  |                            |                            |
0010 205-02232               246.000  m3  |      22.00000       5412.00|      83.60000      20565.60|       7.80000        1918.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0011 205-06937               177.000  m   |       6.00000       1062.00|       5.92000       1047.84|       5.70000        1008.90
  TEMPORARY SILT FENCE                    |                            |                            |
0012 211-02060                 5.000  m3  |      15.00000         75.00|      50.00000        250.00|      75.00000         375.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   377,747.60                                                  ROUTE : SR 10
     CALL ORDER   : 220                     CONTRACT ID : R -25849-A                   COUNTIES : MARSHALL
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-1817530              |(3) 35-1212938
                                          |JOHNSON COMPANY INC.        |PIONEER ASSOCIATES, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 213-52830               245.200  m3  |      62.00000      15202.40|      90.00000      22068.00|      85.00000       20842.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               284.000  Mg  |      15.50000       4402.00|      14.00000       3976.00|      20.50000        5822.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               655.000  Mg  |      35.25000      23088.75|      35.25000      23088.75|      37.00000       24235.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               217.000  Mg  |      37.00000       8029.00|      37.00000       8029.00|      39.00000        8463.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               118.000  Mg  |      47.00000       5546.00|      47.00000       5546.00|      49.00000        5782.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               109.000  Mg  |      45.00000       4905.00|      45.00000       4905.00|      47.00000        5123.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               608.000  m2  |       5.00000       3040.00|       5.00000       3040.00|       5.30000        3222.40
  SEAL COAT, 2                            |                            |                            |
0020 405-05518              2207.000  m2  |       1.20000       2648.40|       1.20000       2648.40|       1.35000        2979.45
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05521              3027.000  m2  |       0.10000        302.70|       0.10000        302.70|       0.15000         454.05
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01700                 1.000  EACH|    1680.00000       1680.00|    1600.00000       1600.00|    1900.00000        1900.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0023 601-06854                 2.000  EACH|    2000.00000       4000.00|    2000.00000       4000.00|    2200.00000        4400.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0024 601-94689                 3.000  EACH|    2100.00000       6300.00|    2100.00000       6300.00|    2300.00000        6900.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-97774                 1.000  EACH|    1000.00000       1000.00|     700.00000        700.00|    1100.00000        1100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 601-99105                91.440  m   |      31.50000       2880.36|      31.00000       2834.64|      32.50000        2971.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 615-06490                10.000  EACH|     100.00000       1000.00|     140.00000       1400.00|     115.00000        1150.00
  RIGHT OF WAY MARKER                     |                            |                            |
0028 615-06505                 2.000  EACH|     220.00000        440.00|     480.00000        960.00|     475.00000         950.00
  MONUMENT, B                             |                            |                            |
0029 615-06510                 1.000  EACH|     100.00000        100.00|     370.00000        370.00|     450.00000         450.00
  MONUMENT, C                             |                            |                            |
0030 616-02320               409.000  m2  |       1.70000        695.30|       2.20000        899.80|       4.20000        1717.80
  GEOTEXTILES                             |                            |                            |
0031 616-06405               223.000  Mg  |      20.00000       4460.00|      28.00000       6244.00|      23.00000        5129.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     375.00000        750.00|     440.00000        880.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   377,747.60                                                  ROUTE : SR 10
     CALL ORDER   : 220                     CONTRACT ID : R -25849-A                   COUNTIES : MARSHALL
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-1817530              |(3) 35-1212938
                                          |JOHNSON COMPANY INC.        |PIONEER ASSOCIATES, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-02363              1805.000  m2  |       0.45000        812.25|       0.41000        740.05|       0.45000         812.25
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0034 621-06548                 2.000  kg  |      56.00000        112.00|      55.00000        110.00|      57.00000         114.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06559              1805.000  m2  |       0.50000        902.50|       0.49000        884.45|       1.10000        1985.50
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567                14.000  kL  |       0.55000          7.70|       0.55000          7.70|       0.65000           9.10
  WATER                                   |                            |                            |
0037 621-06574               797.000  m2  |       4.20000       3347.40|       4.12000       3283.64|       5.50000        4383.50
  SODDING                                 |                            |                            |
0038 702-93722                17.000  m3  |     350.00000       5950.00|     520.00000       8840.00|     630.00000       10710.00
  CONCRETE, C                             |                            |                            |
0039 702-94656                48.000  m3  |     430.00000      20640.00|     270.00000      12960.00|     240.00000       11520.00
  CONCRETE, B                             |                            |                            |
0040 703-51030              4430.000  kg  |       1.10000       4873.00|       1.50000       6645.00|       1.50000        6645.00
  REINFORCING STEEL                       |                            |                            |
0041 714-03606                16.600  m   |    6200.00000     102920.00|    3220.00000      53452.00|    8000.00000      132800.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 3600 mm             |                            |                            |
0042 715-05048                24.000  m   |      19.00000        456.00|      16.00000        384.00|      17.00000         408.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05169                31.500  m   |      55.00000       1732.50|      50.00000       1575.00|      90.00000        2835.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0044 715-46005                 4.000  EACH|     200.00000        800.00|     150.00000        600.00|     195.00000         780.00
  PIPE END SECTION, 375 mm                |                            |                            |
0045 719-35020                15.000  m   |      28.00000        420.00|      40.00000        600.00|      37.00000         555.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0046 719-35025                15.000  m   |      30.00000        450.00|      44.00000        660.00|      42.00000         630.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0047 801-04308                 8.000  EACH|      80.00000        640.00|      79.00000        632.00|      95.00000         760.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06605                 8.000  EACH|      50.00000        400.00|      48.00000        384.00|      65.00000         520.00
  BARRICADE, IIIA                         |                            |                            |
0049 801-06625                27.000  EACH|      47.00000       1269.00|      46.00000       1242.00|      55.00000        1485.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                 8.000  EACH|      60.00000        480.00|      57.00000        456.00|      75.00000         600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|    2500.00000       2500.00|    5000.00000       5000.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 220 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   377,747.60                                                  ROUTE : SR 10
     CALL ORDER   : 220                     CONTRACT ID : R -25849-A                   COUNTIES : MARSHALL
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1991044              |(2) 35-1817530              |(3) 35-1212938
                                          |JOHNSON COMPANY INC.        |PIONEER ASSOCIATES, INC.    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 802-02489                 3.500  m   |      25.00000         87.50|      22.95000         80.33|      25.00000          87.50
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0053 808-06712                75.000  m   |       0.80000         60.00|       0.60000         45.00|       0.65000          48.75
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0054 808-06713               588.000  m   |       0.80000        470.40|       0.60000        352.80|       0.65000         382.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-06714               177.000  m   |       0.80000        141.60|       0.60000        106.20|       0.65000         115.05
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    289,107.76|             $    360,137.86|                $    366,706.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    289,107.76|             $    360,137.86|                $    366,706.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   377,747.60                                                  ROUTE : SR 10
     CALL ORDER   : 220                     CONTRACT ID : R -25849-A                   COUNTIES : MARSHALL
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1489621              |(5) 35-1339168              |(6) 35-1817574
                                          |HRP CONSTRUCTION, INC.      |LAPORTE CONSTRUCTION CO     |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|     721.08000       4326.48|    2100.00000       12600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1500.00000       1500.00|    1551.12000       1551.12|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   19457.65000      19457.65|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|     925.23000        925.23|    8000.00000        8000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   20000.00000      20000.00|   50168.30000      50168.30|   28375.00000       28375.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               364.000  m2  |       5.00000       1820.00|       6.64000       2416.96|      10.00000        3640.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               930.000  m3  |      40.00000      37200.00|      21.89000      20357.70|      18.00000       16740.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02045               800.000  m3  |       5.00000       4000.00|       9.79000       7832.00|      15.00000       12000.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0009 203-02070               135.000  m3  |      20.00000       2700.00|      20.07000       2709.45|      26.00000        3510.00
  BORROW                                  |                            |                            |
0010 205-02232               246.000  m3  |      25.00000       6150.00|      19.02000       4678.92|      20.00000        4920.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0011 205-06937               177.000  m   |       5.92000       1047.84|       5.92000       1047.84|       9.00000        1593.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 211-02060                 5.000  m3  |      35.00000        175.00|      77.20000        386.00|      68.00000         340.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830               245.200  m3  |      90.00000      22068.00|      45.45000      11144.34|      65.00000       15938.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               284.000  Mg  |      30.00000       8520.00|      20.69000       5875.96|      24.00000        6816.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               655.000  Mg  |      35.25000      23088.75|      35.25000      23088.75|      40.00000       26200.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               217.000  Mg  |      37.00000       8029.00|      37.00000       8029.00|      75.00000       16275.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               118.000  Mg  |      47.00000       5546.00|      47.00000       5546.00|      80.00000        9440.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               109.000  Mg  |      45.00000       4905.00|      45.00000       4905.00|      80.00000        8720.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               608.000  m2  |       5.00000       3040.00|       5.00000       3040.00|       0.50000         304.00
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   377,747.60                                                  ROUTE : SR 10
     CALL ORDER   : 220                     CONTRACT ID : R -25849-A                   COUNTIES : MARSHALL
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1489621              |(5) 35-1339168              |(6) 35-1817574
                                          |HRP CONSTRUCTION, INC.      |LAPORTE CONSTRUCTION CO     |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 405-05518              2207.000  m2  |       1.20000       2648.40|       1.20000       2648.40|       1.00000        2207.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05521              3027.000  m2  |       0.10000        302.70|       0.10000        302.70|       0.50000        1513.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01700                 1.000  EACH|    1600.00000       1600.00|    1675.00000       1675.00|    1926.25000        1926.25
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0023 601-06854                 2.000  EACH|    2000.00000       4000.00|    1975.00000       3950.00|    2271.25000        4542.50
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0024 601-94689                 3.000  EACH|    2100.00000       6300.00|    2075.00000       6225.00|    2386.25000        7158.75
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-97774                 1.000  EACH|     700.00000        700.00|    1000.00000       1000.00|    1200.00000        1200.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 601-99105                91.440  m   |      31.00000       2834.64|      30.25000       2766.06|      34.78000        3180.28
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 615-06490                10.000  EACH|     130.00000       1300.00|     130.00000       1300.00|     200.00000        2000.00
  RIGHT OF WAY MARKER                     |                            |                            |
0028 615-06505                 2.000  EACH|     480.00000        960.00|     108.00000        216.00|     511.75000        1023.50
  MONUMENT, B                             |                            |                            |
0029 615-06510                 1.000  EACH|     370.00000        370.00|     108.00000        108.00|     525.00000         525.00
  MONUMENT, C                             |                            |                            |
0030 616-02320               409.000  m2  |       3.00000       1227.00|       4.24000       1734.16|       4.00000        1636.00
  GEOTEXTILES                             |                            |                            |
0031 616-06405               223.000  Mg  |      30.00000       6690.00|      26.72000       5958.56|      35.00000        7805.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     375.00000        750.00|     375.00000        750.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-02363              1805.000  m2  |       0.41000        740.05|       0.41000        740.05|       1.00000        1805.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0034 621-06548                 2.000  kg  |      55.00000        110.00|      55.00000        110.00|     250.00000         500.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06559              1805.000  m2  |       0.49000        884.45|       0.49000        884.45|       1.00000        1805.00
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567                14.000  kL  |       0.55000          7.70|       0.55000          7.70|     100.00000        1400.00
  WATER                                   |                            |                            |
0037 621-06574               797.000  m2  |       4.12000       3283.64|       4.12000       3283.64|       6.00000        4782.00
  SODDING                                 |                            |                            |
0038 702-93722                17.000  m3  |     520.00000       8840.00|    1056.98000      17968.66|     976.00000       16592.00
  CONCRETE, C                             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 220 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   377,747.60                                                  ROUTE : SR 10
     CALL ORDER   : 220                     CONTRACT ID : R -25849-A                   COUNTIES : MARSHALL
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1489621              |(5) 35-1339168              |(6) 35-1817574
                                          |HRP CONSTRUCTION, INC.      |LAPORTE CONSTRUCTION CO     |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 702-94656                48.000  m3  |     270.00000      12960.00|    1012.34000      48592.32|     500.00000       24000.00
  CONCRETE, B                             |                            |                            |
0040 703-51030              4430.000  kg  |       1.50000       6645.00|       1.29000       5714.70|       1.85000        8195.50
  REINFORCING STEEL                       |                            |                            |
0041 714-03606                16.600  m   |    9040.00000     150064.00|    7065.34000     117284.64|    6464.00000      107302.40
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 3600 mm             |                            |                            |
0042 715-05048                24.000  m   |      16.00000        384.00|      69.01000       1656.24|      38.00000         912.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 715-05169                31.500  m   |      80.00000       2520.00|      83.80000       2639.70|     115.00000        3622.50
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0044 715-46005                 4.000  EACH|     300.00000       1200.00|     533.03000       2132.12|     350.00000        1400.00
  PIPE END SECTION, 375 mm                |                            |                            |
0045 719-35020                15.000  m   |      40.00000        600.00|      33.17000        497.55|      55.00000         825.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0046 719-35025                15.000  m   |      45.00000        675.00|      33.67000        505.05|      55.00000         825.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0047 801-04308                 8.000  EACH|     199.00000       1592.00|     199.00000       1592.00|     238.80000        1910.40
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06605                 8.000  EACH|      70.00000        560.00|      70.00000        560.00|      84.00000         672.00
  BARRICADE, IIIA                         |                            |                            |
0049 801-06625                27.000  EACH|      75.00000       2025.00|      75.00000       2025.00|      90.00000        2430.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                 8.000  EACH|      50.00000        400.00|      50.00000        400.00|      68.00000         544.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|     150.00000        150.00|    1330.02000       1330.02|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 802-02489                 3.500  m   |      28.80000        100.80|      28.80000        100.80|      35.00000         122.50
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0053 808-06712                75.000  m   |       0.60000         45.00|       0.60000         45.00|       1.00000          75.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0054 808-06713               588.000  m   |       0.60000        352.80|       0.60000        352.80|       1.00000         588.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-06714               177.000  m   |       0.60000        106.20|       0.60000        106.20|       1.00000         177.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    408,917.97|             $    414,649.22|                $    423,514.08
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    408,917.97|             $    414,649.22|                $    423,514.08
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   254,941.14                                                  ROUTE : 450W.; OLD US 30
     CALL ORDER   : 250                     CONTRACT ID : R -25948-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    194,695.83     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    221,933.23     113.9897%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    1500.00000       3000.00|    1475.00000       2950.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     500.00000        500.00|     475.00000        475.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9700.00000       9700.00|   10000.00000      10000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820              1014.800  m2  |       2.50000       2537.00|       6.00000       6088.80|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-04075               217.400  Mg  |      13.00000       2826.20|      35.00000       7609.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0007 305-05204               304.300  Mg  |      25.00000       7607.50|      60.00000      18258.00|
  HMA FOR PATCHING                        |                            |                            |
0008 402-05474              2744.000  Mg  |      30.00000      82320.00|      30.95000      84926.80|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0009 402-05477              1960.000  Mg  |      34.75000      68110.00|      35.50000      69580.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0010 406-05520                14.900  Mg  |     250.00000       3725.00|     275.00000       4097.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 610-05527                94.600  Mg  |      50.00000       4730.00|      50.00000       4730.00|
  HMA FOR APPROACHES                      |                            |                            |
0014 621-06570                97.400  m3  |      25.00000       2435.00|      60.00000       5844.00|
  TOP SOIL                                |                            |                            |
0015 801-06640                17.000  EACH|      50.00000        850.00|      50.00000        850.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|    1500.00000       1500.00|    1200.00000       1200.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-04298                 5.000  EACH|     250.00000       1250.00|     250.00000       1250.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 250 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   254,941.14                                                  ROUTE : 450W.; OLD US 30
     CALL ORDER   : 250                     CONTRACT ID : R -25948-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 621-01004                 1.000  EACH|     550.00000        550.00|     550.00000        550.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0020 621-06560              2706.400  m2  |       0.75000       2029.80|       0.75000       2029.80|
  MULCHED SEEDING, U                      |                            |                            |
0021 808-75297                 8.600  m   |      13.12000        112.83|      13.12000        112.83|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0022 202-60822                67.000  m2  |       5.00000        335.00|      12.00000        804.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0023 808-75245               550.000  m   |       1.05000        577.50|       1.05000        577.50|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    194,695.83|             $    221,933.23|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    194,695.83|             $    221,933.23|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 260 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   123,818.83                                                  ROUTE :
     CALL ORDER   : 260                     CONTRACT ID : R -25949-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   15  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $     88,342.56     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    100,410.00     113.6598%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    1500.00000       3000.00|    1475.00000       2950.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     400.00000        400.00|     475.00000        475.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    4400.00000       4400.00|    8000.00000       8000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820               599.000  m2  |       3.00000       1797.00|       4.00000       2396.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 305-05204               105.500  Mg  |      25.00000       2637.50|      65.00000       6857.50|
  HMA FOR PATCHING                        |                            |                            |
0007 402-05474              1077.600  Mg  |      32.00000      34483.20|      29.95000      32274.12|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0008 402-05477               769.700  Mg  |      35.40000      27247.38|      35.35000      27208.90|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0009 406-05520                 6.000  Mg  |     250.00000       1500.00|     255.00000       1530.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-05527               153.100  Mg  |      45.00000       6889.50|      45.00000       6889.50|
  HMA FOR APPROACHES                      |                            |                            |
0012 621-06570                59.000  m3  |      25.00000       1475.00|      70.00000       4130.00|
  TOP SOIL                                |                            |                            |
0013 801-06640                12.000  EACH|      51.00000        612.00|      53.00000        636.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0014 801-06775                        LUMP|     800.00000        800.00|    2000.00000       2000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0015 808-04298                 2.000  EACH|     300.00000        600.00|     300.00000        600.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0016 621-06560              1572.200  m2  |       0.90000       1414.98|       0.90000       1414.98|
  MULCHED SEEDING, U                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 260 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   123,818.83                                                  ROUTE :
     CALL ORDER   : 260                     CONTRACT ID : R -25949-A                   COUNTIES : LAPORTE
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 621-01004                 1.000  EACH|     650.00000        650.00|     650.00000        650.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0018 303-04075                21.800  Mg  |      20.00000        436.00|     110.00000       2398.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
     SECTION TOTALS                       |             $     88,342.56|             $    100,410.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     88,342.56|             $    100,410.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 280 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    34,597.62                                                  ROUTE : 62
     CALL ORDER   : 280                     CONTRACT ID : R -26072-A                   COUNTIES : WARRICK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 06/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 01230AB

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1757738     NAAS & SONS INC.                                                       $     12,585.96     100.0000%
   2   35-1582525     AIGNER, JERRY CONSTRUCTION                                             $     18,567.70     147.5270%
   3   35-1951012     RUHE DRAINAGE & EXCAVATING, INC.                  IRREGULAR BID        $     26,489.29     210.4669%
   4   35-1284120     KOBERSTEIN TRUCKING                                                    $     30,158.96     239.6238%
====================================================================================================================================
                                          |(1) 35-1757738              |(2) 35-1582525              |(3) 35-1951012
                                          |NAAS & SONS INC.            |AIGNER, JERRY CONSTRUCTION  |RUHE DRAINAGE & EXCAVATING,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, ROMOVE BUILDINGS AND FOUNDATION
                                          |                            |                            |
0001 202-03000                        LUMP|    5000.00000       5000.00|    6750.00000       6750.00|    9344.00000        9344.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 137                                 |                            |                            |
0002 202-03000                        LUMP|    6300.00000       6300.00|    6900.00000       6900.00|   11408.00000       11408.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 144                                 |                            |                            |
0003 621-01004                 1.000  EACH|    1275.00000       1275.00|     800.00000        800.00|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 1.361  Mg  |       1.00000          1.36|     700.00000        952.70|     354.89000         483.01
  FERTILIZER                              |                            |                            |
0005 621-06554               285.000  kg  |       0.01000          2.85|       4.00000       1140.00|       7.73000        2203.05
  SEED MIXTURE, U                         |                            |                            |
0006 621-06565                 6.750  Mg  |       1.00000          6.75|     300.00000       2025.00|     377.96000        2551.23
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     12,585.96|             $     18,567.70|                $     26,489.29
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     12,585.96|             $     18,567.70|                $     26,489.29
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 280 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    34,597.62                                                  ROUTE : 62
     CALL ORDER   : 280                     CONTRACT ID : R -26072-A                   COUNTIES : WARRICK
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1284120              |                            |
                                          |KOBERSTEIN TRUCKING         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, ROMOVE BUILDINGS AND FOUNDATION
                                          |                            |                            |
0001 202-03000                        LUMP|    9516.00000       9516.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 137                                 |                            |                            |
0002 202-03000                        LUMP|   13434.00000      13434.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 144                                 |                            |                            |
0003 621-01004                 1.000  EACH|     726.00000        726.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 1.361  Mg  |     583.00000        793.46|                            |
  FERTILIZER                              |                            |                            |
0005 621-06554               285.000  kg  |       8.50000       2422.50|                            |
  SEED MIXTURE, U                         |                            |                            |
0006 621-06565                 6.750  Mg  |     484.00000       3267.00|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     30,158.96|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     30,158.96|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 290 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    49,250.09                                                  ROUTE : SR 135
     CALL ORDER   : 290                     CONTRACT ID : R -26076-A                   COUNTIES : WASHINGTON
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 04/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 141100M

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1874009     HAUER EXCAVATING                                                       $     19,930.61     100.0000%
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                              $     22,600.00     113.3934%
   3   35-2036607     VUCKSON, R.L. EXCAVATING, INC.                                         $     27,592.78     138.4442%
   4   35-1910216     BARKS & FERREE CONSTRUCTION                                            $     31,365.69     157.3744%
====================================================================================================================================
                                          |(1) 35-1874009              |(2) 35-1004746              |(3) 35-2036607
                                          |HAUER EXCAVATING            |TEMPLE & TEMPLE EXCAVATING  |VUCKSON, R.L. EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    7650.00000       7650.00|    9900.00000       9900.00|    6950.00000        6950.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 38                                  |                            |                            |
0002 202-03000                        LUMP|    7650.00000       7650.00|    6891.81000       6891.81|    7200.00000        7200.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0003 202-03135               168.150  m2  |      13.68000       2300.29|      23.75000       3993.56|      46.50000        7818.98
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 621-01004                 1.000  EACH|     350.00000        350.00|     400.00000        400.00|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 1.357  Mg  |     260.00000        352.82|     125.00000        169.63|     400.00000         542.80
  FERTILIZER                              |                            |                            |
0006 621-06554               285.000  kg  |       2.75000        783.75|       2.00000        570.00|       6.60000        1881.00
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 6.750  Mg  |     125.00000        843.75|     100.00000        675.00|     400.00000        2700.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     19,930.61|             $     22,600.00|                $     27,592.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     19,930.61|             $     22,600.00|                $     27,592.78
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/23/02
                                                                                                                   PAGE : 290 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    49,250.09                                                  ROUTE : SR 135
     CALL ORDER   : 290                     CONTRACT ID : R -26076-A                   COUNTIES : WASHINGTON
     LETTING DATE : 01/15/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1910216              |                            |
                                          |BARKS & FERREE CONSTRUCTION |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    9363.30000       9363.30|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 38                                  |                            |                            |
0002 202-03000                        LUMP|    9363.30000       9363.30|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0003 202-03135               168.150  m2  |      19.36000       3255.38|                            |
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 621-01004                 1.000  EACH|    3500.00000       3500.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 1.357  Mg  |     530.00000        719.21|                            |
  FERTILIZER                              |                            |                            |
0006 621-06554               285.000  kg  |       7.70000       2194.50|                            |
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 6.750  Mg  |     440.00000       2970.00|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     31,365.69|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     31,365.69|                            |
====================================================================================================================================




